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January 8, 2014 
 

City of Deltona 
Public Works Division 
C/O Mr. Brian Boehs 
Purchasing Agents Office 
255 Enterprise Road 
Deltona, Florida 32725 
 

Subject:   RFQ PW 14-02, CEI Services for the Doyle Road Reclaimed Water Main  
  Project 
 

Dear Selection Committee: 
With eagerness and enthusiasm, DRMP, Inc. is pleased to submit this Statement of Qualifications for 
providing the City of Deltona with Construction Engineering and Inspection (CEI) services for the Doyle 
Road Reclaimed Water Main Project. DRMP has a successful track record of providing similar CEI 
services for the City of Deltona Public Works Division. We understand the Request for Proposal (RFP) 
and your desire to engage a professional engineering firm to augment your staff by providing contract 
administration, inspection, survey, and administrative contract support during construction. 
 

Recently, DRMP CEI staff completed the Fort Smith Boulevard, Section 2 Roadway Improvements for 
the City of Deltona. This project included reconstruction of 1.65 miles of existing two-lane “rural 
section” roadway on Fort Smith Boulevard to a new three-lane “urban section” roadway. The roadway 
improvements extended from the intersection of Providence Boulevard to just east of Primrose Terrace. 
This project included the construction of new water mains and removal of the old water mains, and the 
replacement of the existing sewer mains between Providence Blvd. and Merrick Drive, stormwater 
piping and inlet structures, seven retention ponds, and utility relocations. Also included in this project 
was the re-construction of approximately 500’ of Normandy Boulevard with curb & gutter, bicycle lanes 
and 5’ wide concrete sidewalk. Normandy Boulevard was widened to include dedicated left and right 
turn lanes at the new signalized intersection of Fort Smith Boulevard.  
 

UNDERSTANDING THE PROJECT 
DRMP understands our role as the CEI and will provide CEI services to verify construction of the Doyle 
Road Reclaimed Water Main Project is completed in reasonable compliance with the contract 
documents and all permit requirements. We have visited the project site and reviewed the contract plans 
to develop an understanding of the scope of project and while all construction should be 
straightforward, as is the case with most construction projects of this type, each project is unique and 
presents challenges to both the owner and Contractor during construction. With this in mind, we have 
identified several unique project issues which will require special attention during construction. While 
project coordination is a necessity on each and every construction project, this project has several 
unique issues which will require significant coordination between and with the contractor, the City of 
Deltona, local residents, and adjacent utilities.  We understand the coordination which is required and 
must exist through the life of the project and we will work towards finding solutions where all can co-
exist in the same area and complete the project at the same time.  DRMP staff will proactively assist the 
Contractor and City with project coordination and assist the City with resolving issues on a daily basis, 
working closely with the Contractor to develop plans for addressing all issues which may arise. 
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UNDERSTANDING OF THE SERVICES TO BE PROVIDED 
As the CEI on this project, DRMP’s staff understands one of our primary roles will be to take charge, 
lead and manage this project to a successful completion. Our Project Manager will lead our team efforts 
and draw on the vast experience within our team to verify all assigned work is safely and efficiently 
completed. We will coordinate with the City of Deltona staff as necessary to keep all stakeholders well 
informed regarding important construction activities, construction issues and potential impacts to traffic, 
and the project schedule. Our team will ensure that this project is managed in accordance with the 
appropriate procedures, policies, directives, specifications and standards. We have the proven 
experience to execute all duties and requirements to make this project successful. 
  

COMMITMENT TO THE PROJECT  
The DRMP Team has provided similar consultant services for numerous related projects. Our Team has 
the qualified personnel, experience, professional capacity and commitment to quality necessary to meet 
the objectives of this project. We firmly believe that DRMP has provided herein sufficient evidence of 
our qualifications to provide CEI services including: 
 Regional Expertise  
 Local Office and Staff Participation 

 Qualified Personnel Available for Immediate 
Assignment 

 Excellent Past Performance Record 
 

We believe that the DRMP Team can continue to be a tremendous resource for the City of Deltona and 
provide CEI services with the City’s best interest at heart. We understand and are familiar with your 
specific needs, have an effective approach to delivering services, bring the resources necessary 
(expertise, experience, manpower), have established constructive relationships with City staff and the 
regulatory agencies, and are committed to delivering quality services as a member of your team. DRMP 
appreciates the opportunity to continue to serve the City of Deltona and we hope the material herein, 
along with our previous experience, leads you to selecting us to serve our community. 
 

Sincerely, 
DRMP, Inc. 
 
 
Mark E. Puckett, PE 
Vice President-in-Charge/Senior Project Engineer 
*Authorized to make representations. 



 

 
     

Contents 
 
 
 
   COVER PAGE 
 
   LETTER OF INTEREST  
  
   EXECUTIVE SUMMARY TAB 1 
  
   UNDERSTANDING OF PROJECT AND PROJECT REQUIREMENTS TAB 2 
  
   PROJECT APPROACH AND METHOD TAB 3 

Resumes 
 
   EXPERIENCE/ABILITY  TAB 4 

Standard Form 330 
 
   PAST PERFORMANCE TAB 5 
 
   LOCATION TAB 6 
 
   REQUIRED FORMS TAB 7 
 Proposer’s Contact Information Form 
 Proposer’s Certification Form 
 Drug Free Workplace Form 
 Sworn Statement on Public Entities Crimes Form 
 Hold Harmless and Indemnity Agreement 
 Form A-1 (Conflict of Interest Disclosure Form) 
 Firm and Individual Licenses 
 Addendum Acknowledgment 
   
 

Table of 



 

Page 1 
 

Executive Summary 

BUSINESS HISTORY 
DRMP, Inc. (DRMP) is a registered Florida Corporation that has been in business since 1977 as a multi-discipline firm 
serving clients in the public, private and industrial sectors in the development of infrastructure for the community-at-large. 
We currently have 13 office locations spread strategically across the southeastern United States.  
 
Qualifications: 
DRMP has been qualified by the Florida Department of 
Transportation (FDOT) to perform engineering services, 
including Work Groups: 
10.1 - Roadway CEI Services 
10.3 - Construction Materials Inspection 
10.4 – Minor Bridge & Miscellaneous Structures CEI 
8.2 – Design, Right-of-Way and Construction 
Surveying 
 
Our firm has a successful track record in providing CEI 
services on many different types of construction projects. 
With major utility experience, including both water and sewer 
mains for city and county’s; major roadway and bridge 
projects; and additional related experience for private development, our team has substantial similar project experience. We 
understand and are prepared to handle the unique characteristics and challenges of this type of construction project. We 
have in-depth knowledge of the administrative, engineering and inspection requirements of this project, and have available 
CEI support staff ready to provide all requested services.  
 
DRMP’s CEI Division is managed under the supervision of Lucius J. Cushman, Jr., PE. Mr. Cushman is a Principal and 
member of the Board of Directors. In addition to overseeing the CEI Division, Lucius also manages our Structures Design 
Division. Assisting Lucius with the management of the day-to-day operations of each Division are two (2) well qualified and 
experienced professionals who are both active in their fields of expertise. Mark E. Puckett, PE manages the CEI Division and 
Michael Albano, PE manages our Structures Division.    
 
Our CEI Division Manager, Mark E. Puckett, PE, is a graduate of North Carolina State University and has been employed 
with DRMP since 1999. Mr. Puckett has 27 years of experience in Construction Engineering Inspection (CEI) of major road 
and bridge projects, as well as water main type projects. His areas of expertise include Survey, Materials Sampling and 
Testing, Documentation, Construction Inspection, Contract Administration and Claims Avoidance.   
 
Mr. Puckett’s primary responsibility is managing DRMP’s CEI Division, while continuing to serve as a Senior Project 
Engineer on active CEI projects. While managing DRMP’s satellite office in Lakeland, he also manages our entire staff of 
forty-four (44) CEI employees, who are assigned to various projects throughout the State of Florida as well as both the 
States of North and South Carolina.  
 
At the center of DRMP’s plan to provide the CEI Services for this project for Deltona is the assignment of a team of 
experienced technical, management, and inspection personnel. The team will act as an extension of City staff, offering 
support and insight on the project and providing the benefit of extensive experience on similar CEI projects. The key 
personnel assigned to this project have many years of construction experience on similar types of utility projects.   
 
DRMP’s proposed staff will be housed in our Corporate Office located at 941 Lake Baldwin Lane in Orlando, Florida 

Legal Name of Proposer: DRMP, Inc.  
Address of Proposer: 941 Lake Baldwin Lane, 

Orlando, Florida 32814 
Phone: 407.896.0594 

Fax: 407.896.4836 
Authorized to make Representations for Firm: 

Mark E. Puckett, PE/Vice President-in-Charge 
Email: mpuckett@drmp.com 

Legal Status: Florida Corporation 
Date Incorporated: December 27, 1977 

Parent/Subsidiary: N/A 
DRMP Staff: 260 

CEI Staff: 44 
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32814. Our Senior Project Engineer, Project Administrator and Inspection staff is all stationed at this location. Field 
inspection staff is expected to be on site and are equipped with laptop computers with wireless air card connections for use 
in communicating project related information to office staff. The Senior Project Engineer, Project Administrator and 
Inspectors all have email access and all field personnel have cellular phones. It is our normal practice to exchange phone 
numbers with the contractor, utilities and the owner for their use as needed. Mark E. Puckett, PE/Vice President-in-Charge, 
has the authority to bind the principal proponent.  He states that this proposal in is all respects fair and in good faith, 
without collusion or fraud.   
 
PROCEDURES FOR CONTROLLING COST/SCHEDULE TO MEET TIME AND BUDGET REQUIREMENTS 
The DRMP formula to sustained success stems from a project management strategy that is based on superior project 
administration and coordination. We have found that if project delays are minimized or avoided, the project cost increases 
are also often minimized or avoided completely.  Major construction projects are complex and usually involve many 
individuals representing many different companies, utilities, or governmental agencies.  Examples include contractors, 
suppliers, manufacturers, water, electric, and communication utilities, and environmental permitting agencies including the 
Army Corp of Engineers, the Federal Environmental Protection Agency, State of Florida Department of Environmental 
Protection, or the Water Management District, to name a few.  One of the major roles of a CEI in meeting schedule and 
budget requirements is the coordination of these individuals and companies to complete their tasks.  Many of the tasks are 
dependent upon each other and rely on a timely completion of the tasks before them. 
 
The DRMP team has an exceptional ability in creating a project environment where everyone works together for a smooth 
construction process.  This is done up front through building relationships with all parties involved through an informal 
partnering process.  It is important to listen to each party and understand their needs and objectives.  We will find win-win 
solutions for conflicting issues when they occur and often find ways for parties to help each other just by providing an 
improved communication process. 
 
With the many years and vast amount of experience the DRMP team has, we often find problems before they occur.  Our 
team will constantly look ahead for potential problems to solve and avoid them.  Our experience with these types of projects 
provides us with an insight of often knowing what types of problems will occur before they do.  We will constantly do 
constructability reviews of the contract documents and look ahead at all aspects of the construction process to avoid or 
mitigate problems when found.  If problems are found, we will move quickly to find resolutions and make decisions as 
necessary to keep the project moving forward.  We are not shy about pressing others for answers and commitments, if 
necessary, to keep projects moving forward. 
 
Our team has excellent problem solving abilities and will find solutions, not make excuses. We understand the need to finish 
the project on time and within budget.  We understand the pressures applied on the City of Deltona by the motoring public 
and understand the public’s desire for minimum impact by construction projects, as we are drivers ourselves.  Completing 
the project safely and timely will be our top priority.   
 
FIRM EXPERIENCE 
DRMP has a great deal of experience in providing CEI consulting services on a continuous basis to cities, counties and 
agencies throughout the State of Florida.  Currently, DRMP provides these types of services to the FDOT, Orlando-Orange 
County Expressway Authority (OOCEA), Flagler County, Osceola County, Sumter County, the City of Leesburg, the City of 
Lakeland, the City of New Smyrna Beach and other public and private agencies throughout Central Florida. Mark E. 
Puckett, PE will serve as the Project Manager/Senior Project Engineer and lead our proposed staff for this contract. With 
over 27 years of major roadway and bridge project CEI experience, Mr. Puckett is knowledgeable of the project contract 
requirements and knows how to deliver projects on time and within budget.  
 
Each of our proposed staff members are knowledgeable in construction operations, documentation of the Contractor's 
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work, and the level of coordination required to manage the materials sampling and testing needed to verify the quality 
control of embankment, concrete, and asphalt operations to successfully perform these requested services. 
 

Additionally, with the significant support of DRMP's Principals and the familiarity and knowledge of construction practices 
and procedures of our proposed inspection staff, our project team will provide the exceptional service required on this 
project. Our team understands time is of the essence and will be proactive in addressing issues, heading off problems 
before they occur, developing relationships for smooth and timely project progress, and protecting the City’s interest at all 
times.  
 
Our staff’s experience includes roadway, bridge, site development, utility, and other types of construction projects. Our 
proposed personnel have over 100 years of construction management, administration, and inspection experience. The 
majority of this experience involves projects constructed in accordance with FDOT’s CPAM, Specifications, Standard 
Index’s, and standard FDOT policy and procedures.  
 
We understand the office and field staffing levels required to ensure the success of this contract. By utilizing our existing 
CEI personnel and the resources of our subconsultants, we will provide the appropriate staff and resources to meet the 
contract management, administration and inspection demands for this important project. Our staff will serve as an extension 
of the City’s staff and is fully capable and dedicated to ensuring quality inspection services. Our construction staff is 
extremely flexible, cross-trained, and can meet any and all staffing needs which may arise.  Having versatile staff will enable 
DRMP’s Senior Project Engineer, Mark E. Puckett, PE to effectively and efficiently utilize our staff to fulfill multiple roles. 
Increasing the productive use of the personnel provided, should effectively reduce the cost of the CEI services.  
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Understanding of Project and Project Requirements 

PROJECT MISSION 
DRMP, Inc. will provide Professional Construction Engineering & Inspection (CEI) Services during construction of the 
Doyle Road Reclaimed Water Main Project. CEI Services for this project will be provided to verify all construction work is 
completed in reasonable conformance with the “Approved for Construction Drawings”, prepared by Quentin L. Hampton 
Associates, Inc. and the Contract Documents, City of Deltona requirements, and any State of Florida regulatory 
certifications. Work includes construction of 32,060 linear feet of new 20” reclaimed water main, all associated reclaimed 
water main appurtenances and fittings, the restoration of all rights-of-way, including but not limited to, sod, sidewalk, 
handicap ramps, curb & gutter, driveway turnouts, asphaltic concrete base and pavement repairs for open cuts, erosion 
control and maintenance of traffic in accordance with FDOT 2010 Standard Index.   
 
DRMP, Inc. will provide Construction Management, full time daily inspection services and Project Certification to all 
Regulatory Agencies as needed during the construction of the designed improvements and shall assist with interpretations 
of and reporting on issues related to the construction plans and contract documents.  Engineering services shall be 
provided for construction management support during the procurement process; review of construction documents and 
plans, coordination, daily field inspection, documentation of construction activities, schedule monitoring, pay item tracking 
and monthly progress payments, coordination of progress meetings and other project related meetings as necessary, and 
review of as-built drawings to assure as-built drawings are in compliance with contract documents, and facilitate 
construction final project close-out.   

 
DRMP, Inc. will perform the following scope of construction related services: 
 Review and become familiar with contract documents. (construction plans, specifications, bid documents, permits, etc.) 
 Attend and conduct meetings, prepare and distribute (electronically) meeting minutes and respond (in writing) to 

questions, if necessary.   
‒ Anticipated meetings are: Preconstruction, Weekly Progress and Pre-paving 

 Review the following Contractor supplied documents for consistency with the bid documents, plans and specifications 
and provide recommendations, as required, to the City prior to site mobilization: 

‒ Construction Project Schedule 
‒ Shop Drawings 
‒ Product Specifications 
‒ Dewatering Plan 
‒ Survey Control Documentation 
‒ NPDES Construction Notification 
‒ Utility Coordination Documentation 

 
Coordination and Documentation of daily site inspection by Engineer’s Resident Inspector, with the following tasks 
performed: 
 Review contractor’s planned activities for the day 
 Coordinate scheduled inspections and material testing 
 Document personnel and equipment (equipment quantity used and/or idle) 
 Document and inspect construction materials delivered and/or handled and staged onsite 
 Document any negative impacts and/or corrective measures to adjacent properties 
 Document any negative erosion control measures and/or corrective measures 
 Document any negative safety issues and/or corrective measures 
 Document any negative maintenance of traffic compliance issues and/or corrective measures 
 Document any non-compliance items with contract specifications and/or corrective measures 
 Photo documentation of the project progression and any non-compliance items not corrected 
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 Prepare daily work and inspection reports, including but not limited to, flushing, pressure test, fire hydrant flow test, 
etc., as required by the City and Contract Specifications   

 Document pay item quantities and/or installed materials  
‒ Review, coordinate with the City and provide written responses for all formal Contractor Requests for 

Information (RFIs) submitted. 

‒ Review, provide recommendations to the City and provide written response to the Contractor for all change 
orders submitted. 

‒ Review and provide written recommendations to the City for the Contractor’s Monthly Pay Request. 

‒ Conduct progress meetings with the City, Contractor personnel and all other stakeholders in the project to 
discuss construction progress and issues.  Meetings will be conducted weekly, unless mutually agreed to by 
all stakeholders. 

‒ Conduct a preliminary walk-through inspection of project with all pertinent stakeholders and provide the 
Contractor and the City with list of observed deficiencies.  Assure all deficiency items have been 
satisfactorily addressed and conduct a final walk-through inspection with all pertinent stakeholders.                                                                                                                                                                                                                                                                                                                                      

‒ Review as-built construction plans submitted by the Contractor for conformance with the contract 
specification. 

‒ Review geotechnical testing results submitted by the testing laboratory for conformance with the contract 
specifications.   

‒ Assist the City with any public involvement efforts necessary for the project. 

‒ Review and provide the City with recommendations and resolution on any claim issue submitted by the 
Contractor.  

 
Deliverables: 
DRMP, Inc. will prepare and submit the Completion of Construction Package for the City’s records.  The package shall 
include the following: 
 An original final approved progress schedule dated and signed by the Engineer.  
 Copies of all progress meetings, and any other pertinent project meetings, with minutes. 
 Copies of all RFIs and responses, and change order requests provided by the contractor. 
 Documentation of all field directives, which caused any deviation from the plans and/or specifications. 
 Copies of all executed changes to the contract. 
 Copies of all progress and final payments to the Contractor. 
 Copies of all partial and final release of liens.  
 Copy of the Contractors One-year Warranty. 
 Copies of all daily work and inspection reports. 
 Copies of all test results generated by and/or provided to the Engineer.  
 Geotechnical Log Book and/or Geotechnical Test Reports, with date of verification by the Engineer.  
 Final as-built plans submitted by the Contractor. (2-Hard Copy, 1- CD/DVD with Electronic PDF & AutoCAD files) 
 Copies of the final inspection punch lists developed, with dates of item resolution. 
 Copies of all other project records developed. 

‒ Prepare CD/DVD containing electronic copy of all deliverables in PDF format. 
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Project Approach and Method 

PROJECT APPROACH 
It is our philosophy and approach to provide the best available talent in our organization for each project and, if necessary, to 
utilize outside support due to expertise, cost, scheduling or location issues.  A major strength of DRMP is our depth of 
experience and expertise, both in our project managers and our technical staff.  This background, combined with our 
underlying company philosophy of meeting client needs in the most timely and cost-effective manner, has contributed 
significantly to our long-term success.   
 
We have assembled the members of this project team based on professional experience, completion of similar projects and 
ability to perform the tasks required for this contract. DRMP commits the key personnel listed herein for this City of 
Deltona project.  
 
Our team members are available and will be assigned to this contract. The key staff for providing these professional 
engineering services is set forth in the Organizational Chart provided below.  We understand the role of this contract is to 
serve as an extension of your staff.  Every member of our Team has relevant experience with the required scope of services. 
Below is a brief overview of our key personnel, their unique qualifications and similar experience.  Detailed resumes can be 
found at the end of this section. 

 
Additionally, DRMP has the diverse technical capabilities and resources to respond to and conduct a multitude of project 
activities simultaneously. Our cross-trained, knowledgeable, and experienced staff provides us with a flexibility that allows us to 
meet schedules, even with varying workloads among numerous projects, simultaneously.  Our firm has extensive experience in 
similar CEI projects and in assigning manpower on a task-by-task basis. The work for this project can easily be met within the 
framework of our existing staff. Furthermore, DRMP has the personnel to complete projects in a quality manner within the 
schedule provided.   
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Our Mission Statement is to 
achieve excellence in all fields of 

engineering, endorsing our client’s 
mission, vision, values and 

objectives while promoting growth 
and opportunity for our employees. 

PROJECT MANAGEMENT  
We have selected our most experienced and available CEI staff for this project and offer a DRMP Team with extensive 
knowledge and experience of FDOT operating procedures. Mark E. Puckett, PE will serve as the Vice President-in-Charge. 
Mark is a graduate of North Carolina State University, has been employed with DRMP since 1999, and has over 27 years of 
experience in performing and managing CEI of major utility, road and bridge projects. Having served as the Resident 
Construction Engineer on numerous construction projects, he is extremely knowledgeable of the responsibilities associated 
with the administration of this type of project and has recent municipal CEI experience. 
 
We believe that a proactive Project Management process is paramount to the success of any project.  In the past, our Team 
has shown that we will anticipate problems, discover solutions and be proactive in managing CEI projects. Sometimes field 
conditions change between the production date of the plans and the bid date of the contract and as a result, undisclosed 
conditions are encountered, third party impacts beyond anyone’s control arise, or often an unlimited array of difficulties or 
unforeseen challenges can be encountered during the construction phase. 
DRMP’s approach will be to stay ahead of the current project status. This will 
be accomplished by working closely with the contractor and understanding 
the intended progression of work activities. This allows review of contract 
documents and current field conditions to assure no impacts exist to the 
planned construction activities. If a problem is identified, this will enable all 
parties to troubleshoot the full depth of the problem and arrive at the best 
possible solution to overcome all related difficulties and allow continuance of the project’s progress. 
 
Proactive management, partnering and teamwork will be our mission and will be exhibited through our efforts to go the extra 
mile to establish a positive working relationship with the contractor. As the City’s representative, we will work with the 
contractor utilizing resources available to assist in achieving a safe and timely project completion. Proactive Management will 
allow the completion of a safe, efficient project that meets the needs of the customers and preserves the environment. Our 
Team will conduct ourselves with integrity, be respectful of others, striving for excellence and display a Teamwork Attitude at 
all times. Practicing the philosophy of our mission statement every day requires this proactive approach. We will work tirelessly 
to complete this project in a timely manner and do everything possible to limit the disruption and impact to the local residents 
and motorist along each roadway section. 
 
PROJECT STAFFING 
Our team will be led by our proposed Resident Engineer, Mark E. Puckett, PE, who has over 27 years of construction and 
senior management experience serving in a variety of project management and engineering positions on major construction 
projects. He has specific experience with FDOT, County, City, and private development type projects; utility construction; 
urban and rural highway construction; and bridge construction projects.  He fully understands the processes that come with 
those types of projects and possesses extensive experience in water main construction, which is the scope of this project.  
 
Mark also brings unique experience to the team in dealing with local elected officials and others interested in the project as 
having previously served as a Resident Engineer for various large scale FDOT projects. He is well experienced in providing 
status updates to local elected officials or others, if needed.  Mark will lead in a manner to foster an environment where open 
communication will exist between the contractor and all stakeholders so that problem solving can occur quickly and effectively. 
We realize this does not always occur, but have found great success in the past from this approach in completing the projects 
on time and within budget, where all parties are winners. 
 
We are proposing as Project Administrator Alan G. Norris. Alan has 32 years of construction experience, including 12 years 
with the Florida Department of Transportation (FDOT), Florida’s Turnpike Enterprise. His experience with the FDOT includes 
Project Management of over $285 million of construction on Turnpike Satellite projects. These projects included construction 
of numerous sections of water and sewer mains installed in conjunction with both Toll Plaza and Toll Administration buildings 
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and facilities. He has managed consultant CEI personnel, performed CPM Schedule reviews of Northern Turnpike projects, 
claims analysis and reviews, constructability and bidability reviews, and management of various construction projects on the 
Northern Turnpike, Seminole Expressway I and II, and Southern Connector Extension projects. 
 
Michael Brown is our proposed Senior Inspector.  Michael has 23 years of experience in performing construction engineering 
and inspection on various construction projects. His areas of responsibility include: inspection of construction activities, project 
coordination with Contractor’s field personnel, project final measurement preparation and documentation, density log book 
preparation and documentation, asphalt milling and paving inspection, structural concrete inspection, materials sampling and 
testing and general project coordination. Michael recently served as the Project Inspector for the City of Deltona’s Fort Smith 
Boulevard Section 2 Roadway Improvements project. This project included reconstruction of 1.65 miles of existing two-lane 
“rural section” roadway on Fort Smith Boulevard to a new three-lane “urban section” roadway. The roadway improvements 
extended from the intersection of Providence Boulevard to just east of Primrose Terrace. This project included the 
construction of new water mains and removal of the old water mains, replacement of the existing sewer mains between 
Providence Blvd. and Merrick Drive and multiple other miscellaneous improvements. Michael worked alongside City of 
Deltona inspection staff and performed his responsibilities as expected and desired.   
 
To ensure adequate coverage of the Contractor’s operations, we are also prepared to provide a second Inspector with 
appropriate construction inspection experience. We have several additional Inspectors that can be assigned and are familiar 
with the contract requirements and guidelines. Our additional Inspector pools is made up of proven project Inspectors that are 
effective communicators in conveying the expectations of contract documents to the contractor’s workers and have served on 
similar utility projects.    
  
SUBCONSULTANTS 
To supplement our own CEI staff and meet all scope of service requirements, DRMP has identified well-qualified and 
experienced subconsultant team member to provide Materials Sampling and Testing Services. We have an established 
relationship with Ardaman & Associates and previously teamed with them on the Fort Smith project. Under the Team 
leadership of our Resident Engineer, Mark E. Puckett, PE, we will deliver exceptional service.  

 
Ardaman & Associates, Inc., is one of the largest Florida-based geotechnical and 
environmental engineering and materials testing consulting firms.  They will be providing 
Materials Testing Services for this contract. Ardaman was established in Orlando in 1959 

and has maintained a full-service presence in Central Florida since that time.  Presently, they have a staff of nearly 400 
professional engineers, scientists, technicians, drilling personnel, technical assistants and support staff in Florida.  Jason P. 
Manning, PE, branch manager, has over 20 years of experience (all with Ardaman) in the geotechnical engineering aspects of 
various projects, including transportation. 
 
Ardaman has served as the consulting materials and/or geotechnical engineers on thousands of projects in the local area.  
These projects include pipelines, high-rise buildings, treatment plants, airports, elevated water tanks, pavements, effluent 
disposal systems, bridges, residential structures, coastal marine and a wide variety of other types of projects.   
 
PROJECT METHODS 
Having served successfully as the consultant CEI on previous construction projects for the City of Deltona, DRMP’s Doyle 
Road Water Replacement Project Team is the perfect selection as the CEI for this upcoming project.  It is a team that 
understands the administrative and inspection requirements of this project and has the available CEI support staff ready to 
provide all requested services as detailed in the scope of services. Our Team is led by Mark E. Puckett, PE and Al Norris PE 
who are both well experienced in working on water main type projects.  They will both be dedicated to providing excellent 
service to Deltona. Through their leadership, our Team will meet and exceed the Scope of Services requirements and 
efficiently and effectively carry out all requested and expected services of the CEI Services agreement.   
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DRMP staff will coordinate all construction aspects including: utility relocation, environmental, public information, materials 
sampling and testing, final materials certification, monthly and final estimate preparation and resolving day to day construction 
issues. All services will be provided in strict accordance with the City of Deltona’s contract and per your procedures, 
directives, memorandums, specifications, standards, and policies.  Our team has the ability, the qualifications, and the 
experience to execute all duties and requirements for successful completion of this project.   
 
Our project approach of performing as an agent for the City of Deltona is based on numerous successful past experiences with 
similar projects and focuses on four key components:  Safety, Providing an Excellent Staff, Interaction with all the Stakeholders 
and Providing a Proactive Management Effort.  
 
Safety is Number One - Helping to provide a safe environment for motorists, pedestrians, adjacent property owners and 
construction workers is the top priority for all construction sites.  Review of maintenance of traffic (MOT) plans prior to 
implementation and daily inspection of deployed MOT devices and current traffic reactions to those 
devices will identify any problems or areas of non-conformance, enhancing the safety of all on the 
project.  We will enforce the requirements of the contract and not allow the contractor to proceed 
with regular work activity until the traffic control devices are deployed in accordance with the contract 
documents.   
 
Provide an Excellent Staff - DRMP will provide the City of Deltona with an experienced team that is familiar with all 
aspects of reclaimed water main construction, design intent, material properties, scheduling, public involvement, and accurate 
documentation methods.  We are providing top quality personnel with excellent experience who know how to get things done.   
 
Interaction with all the Stakeholders - Communication and coordination between the separate entities (City of Deltona, 
Volusia County, Contractor, Utility Owners and local stakeholders) are essential elements for the successful completion of this 
project.  DRMP’s personnel understand the importance of having good working relationships and communication on 
construction projects.  Establishing and maintaining good working relationships by partnering with the Contractor, City and 
County personnel, and the general public can result in time and cost savings during construction.  Good public relations, 
proactive involvement and understanding the concerns of the project neighbors provide a level of trust and urgency for all 
entities during the course of this project.   
 
Providing a Proactive Management Effort - Proactive Management is paramount to the success of any project.  Having 
continually worked with many clients over the years, including the City of Deltona, our team has shown we will anticipate 
problems, discover solutions and be proactive in managing this project.  Sometimes field conditions change between the 
production date of the plans and the bid date of the contract and as a result, undisclosed conditions are encountered; third 
party impacts beyond anyone’s control arise; or often an unlimited array of difficulties or unforeseen challenges can be 
encountered during the construction phase.  DRMP’s approach will be to stay ahead of the current project status.  This will be 
accomplished by working closely with the contractor and understanding his intended progression of work activities.  This 
allows review of contract documents and current field conditions to assure no impacts exist to the planned construction 
activities.  If a problem is identified, this will enable all parties to troubleshoot the full depth of the problem and arrive at the 
best possible solution to overcome all related difficulties and allow continuance of the project’s progress. 
 
Proactive Management, Partnering and Teamwork will be our mission and will be exhibited throughout the project through our 
efforts to go the extra mile to establish a positive working relationship with the contractor.  As the City’s representative, we will 
work with all stakeholders involved in the project, utilizing all resources available to assist in achieving safe and timely 
completion of this project.  Proactive Management will allow the completion of a safe, efficient project that meets the needs of 
the customers and preserves the environment.  Our Team will conduct themselves with integrity, be respectful of others, 
striving for excellence and display a Teamwork Attitude at all times.  Practicing the philosophy of our Mission Statement every 
day requires this proactive approach. Starting on contract day one and continuing to the completion of the project, we will 
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constantly remind the contractor and our CEI Team that we are visitors in this community.  We will work tirelessly to complete 
this project in a timely manner and do everything possible to limit the disruption and impact to this community. 
 
Approach to Project 
With this project having several challenges, our approach to the project will be based on being proactive and responsive.  We 
will work with the contractor, utility companies, City, and all stakeholders to address concerns before the contractor’s work 
force is impacted.  From our recent experience on similar projects, we recognize the areas of difficulty that will be encountered 
and we have the Team to efficiently and effectively overcome any and all challenges that may arise.   
 
Preconstruction Approach 
Once selected for this contract, the DRMP Team will continue with a thorough review of the contract documents, conduct 
additional site investigations, meet with utility owners, coordinate Public Information efforts, and generally prepare for 
construction operations. Our goal is to look at every component to be constructed and determine the level of difficulty for 
installation.  It is our goal to start the problem solving process before construction commences.  One of our primary focuses 
will be to locate and address potential conflicts up front for avoidance during the construction process.  After determining 
potential utility conflicts, Al Norris and Michael Brown will hold coordination meetings with the impacted utilities and the 
contractor to find solutions and avoid conflicts during construction.  Our approach will include the following Preconstruction 
Activities:  
 Pre-Services Meeting 
 Preconstruction Meeting 
 Review/Process Preconstruction Documents  
 Review/Process Preconstruction Submittals 
 Preconstruction Utility Meetings 

 Plan Review and Problem Solving 
 Video and Photograph Project 
 Meet Corridor Stakeholders 
 Prepare and Distribute Information, if needed 

 
On-Going Construction Approach 
Once construction starts our CEI Team will administer terms of this contract utilizing the documents, policies and procedures 
adopted by the City of Deltona.  We will hold weekly progress and utility meetings to discuss progress and prepare for the next 
few weeks of work.  The contractor will provide a two week look ahead at these progress meetings for us to prepare for 
upcoming work and to also discuss and schedule any pre-operation meetings which will need to be held before specific 
operations of work begin.  Our daily approach will include but not be limited to the following tasks: 
 Regular Project Manager Updates 
 Progress/Utility Meetings 
 Monthly and Final Estimate 

Preparation 
 Contractor Employee Interviews 
 Monthly Schedule Update Review 
 Monthly Progress Updates 

 Claims Avoidance 
 Claims Analysis/Support 
 Contract Information and 

Monitoring 
 Monthly Invoicing 
 Quality Assurance Reviews 
 Pre-Operation Meetings 

 MOT Reviews 
 Inspection 
 Sampling and Testing 
 Environmental Reviews 
 Permit Compliance 
 Record Retention 
 Public Information 

 
Our inspection staff is ultimately managed by Mark Puckett, PE and Al Norris. Al will be on site on a regular basis and will 
oversee all inspection.  He will insure that each inspector is performing their duties in conformance with the required policies, 
procedures and contract documents.  On a daily basis each inspector will document the contractor’s progress, record samples 
and testing results, and verify and record quantities in the appropriate Site Source Record. Each will also review MOT and 
Erosion Control, inspect the contractor’s work and observe, inspect and document utility changes as a portion of their 
responsibilities.  Our inspectors are also provided with a copy of the contractor’s approved work progress schedule.  Each day 
they assist in tracking the contractor’s progress by entering the schedule activity ID into the daily reports as part of the 
description of work.    This practice allows the Project Administrator to quickly determine the overall progress of the project 
and review the required monthly updates. 
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Mark E. Puckett, PE 
Senior Project Engineer 

 
 

 
Mark E. Puckett, PE has been employed with DRMP, Inc. since 
1999 and has 28 years of experience in Construction Engineering 
Inspection (CEI) of major road and bridge projects. His areas of 
expertise include Survey; Materials Sampling and Testing; 
Documentation; Inspection; and Claims Avoidance. Mr. Puckett 
has performed constructability reviews of in-house design plans and 
numerous FDOT design projects; he has prepared contract time 
analysis and preliminary schedules for FDOT planned projects; and 
has also assisted in preparation of the specification package and bid 
documents for in-house design, including the Greater Orlando 
Aviation Authority’s (GOAA) Heintzelmann Boulevard project.  
 
WORK HISTORY 
DRMP, Inc. (May 1999 to Present) Mr. Puckett manages 
DRMP’s CEI Division and currently supervises 40 + CEI 
employees assigned to various projects throughout Florida, North 
Carolina, and South Carolina. Mr. Puckett has served as the Senior 
Project Engineer or Project Engineer on numerous FDOT 
construction projects. Responsibilities have included administration 
of major road and bridge projects; overseeing daily inspection 
assignments, documentation, preparation of monthly and final 
estimate packages; preparation of analysis of recommendation of 
contractor request for extra time and/or cost; negotiation of extra 
cost with the contractor; coordination and compliance assurance 
with all environmental permits; monitoring of project schedules; 
and holding weekly job progress, utility coordination and 
construction coordination meetings.  Specific project experience 
includes: 
 
SR 8 (I-10) ITS from East of SR 87 to West of SR 90, FDOT 
District Three: Mr. Puckett serves as the Senior Project Engineer 
on this Design-Build ITS project. Work includes construction of 
fiber optic cable communication and ITS equipment to connect the 
Pensacola ITS system with both the Tallahassee Freeway 
Management System and the Bay County Advanced Transportation 
Management System. Additional ITS systems also connect the 
FDOT’s District Three Office Complex in Chipley using the SR 231 
and US 90 corridors. Reference: Billy Robinson (850) 836-
5713. 
   
SR 10 (US 90) Macavis Bayou Bridge Replacement 
Project, FDOT District Three: Mr. Puckett serves as the Senior 
Project Engineer on this bridge replacement project. Work includes 
construction of a temporary detour, a temporary acrow bridge, 
utility coordination and construction, and construction of a new 
bridge structure. Reference: Heather Baril, P.E., (850) 981-2802 
 

SR 10 (Nine Mile Road) Project, FDOT District Three: Mr. Puckett serves as the Senior Project Engineer on this 
urban roadway widening and reconstruction project. Work includes milling and resurfacing, utility coordination and 
construction, reconstruction of two (2) railroad crossings, drainage, traffic signalization, a box culvert extension, and other 
associated improvements. Reference: Georgina Acierto-Kent, P.E., (850) 981-2804 

 

PROFESSIONAL PROFILE  

Years of Experience 
U28 Total  
U15U With Firm 
 
Professional Registration 
Professional Engineer No. 45974, Florida, 
1992 
Professional Engineer No. 22345, North 
Carolina, 2007 
Professional Engineer No. 99595, Texas, 
2007 
Professional Engineer No. 22444, Georgia, 
1995 
Professional Engineer No. 27298 
South Carolina, 2009 
 
Education 
Bachelor’s of Science in Civil Engineering - 
Construction, North Carolina State 
University, 1986 
 
TIN 
P230545630590 
 
Certifications 
CTQP Final Estimates - Level I 
CTQP Final Estimates - Level II 
CTQP QC Manager 
FDEP Stormwater Management Inspector 
FDOT Advanced Maintenance of Traffic 
FDOT Critical Structures – Self Study 
FDOT Disputes Review Board Member 
FDOT Project Engineer’s School 
NHI Safety Inspection of In-Service Bridges 
Troxler Nuclear Density Gauge Safety 
Florida Engineering Leadership Institute, 
FICE, Class of 2013 
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Main Street Beautification from Bartow Road to Lake Bonny Drive, FDOT District One/City of Lakeland 
LAP Project: Mr. Puckett recently served as the Senior Project Engineer on this LAP project that consisted of milling and 
resurfacing, asphalt micro-surfacing, construction of raised medians with bedding material, irrigation and landscaping. Final 
construction allowed completion of a changed configuration of the roadway from four to two lanes with bicycle lanes 
included throughout the length of the project. DRMP staff provided all required federal contract reporting services in a 
manner to determine Contractor compliance with all FDOT and Federal LAP, EEO, and DBE reporting requirements. 
Reference:  Lana Braddy, (863) 834-6779 

 
Leesburg Wildwood Trail, FDOT District Five/City of Leesburg LAP Project: Mr. Puckett recently served as the 
Senior Project Engineer on this LAP project that consists of the construction of a 15 foot wide, 3.5 mile long asphalt paved 
pedestrian trail. Additional scope of work includes the removal of existing railroad ties, the construction of a historical 
railroad interpretive display, the construction of a shade structure and kiosk, the installation of pedestrian amenities 
(including benches, trash cans, bike racks, and picnic table), landscaping, signing and pavement marking, erosion control, 
and maintenance of traffic. Reference:  Jimmy Feagle, (352) 435-9442 
 
 
US 98/US 441 Taylor Creek Bascule Bridge, FDOT District One, Okeechobee County, Florida: Mr. Puckett 
served as the Senior Project Engineer for this bridge rehabilitation project for FDOT District One. Work consisted of 
control house renovation; repair and rehabilitation of live load shoes; speed reducer and gear train; trunnion assembly; span 
locks; rack; span motors and controllers; limit switches and transducers; brake system; new traffic gate installations; new 
control console; and electrical cabinet upgrades; and concrete deck, handrail, and beam spall repairs; bridge joint 
replacement; and structural steel bridge painting. Reference: Susan Hindman (863)-386-6112 
 
SR 89 Resurfacing from CR 178 to Jay City Limits, FDOT District Three, Santa Rosa County Mr. Puckett 
served as the Senior Project Engineer on this FDOT District Three project. Improvements included asphalt milling and 
resurfacing, drainage improvements, and construction of paved shoulders. Mr. Puckett’s duties included overseeing all 
contract administration and construction engineering inspection services on this $3.3 M improvement project.  
Reference: Georgina Acierto-Kent, P.E., (850) 981-2804 

 
Fort Fraser Trail from SR 540 to SR 60, City of Lakeland, Polk County, Florida: Mr. Puckett served as Senior 
Project Engineer for this Local Agency Program project. This new 7.5 mile multi-purpose recreational trail was constructed 
alongside US 98 on the old CSX Railroad alignment. Work included construction of a 12’ asphalt pavement section with 
stabilized subgrade base, miscellaneous concrete sidewalk, curbs, walls, and other aesthetic improvements including 
pedestrian bridge structures, signing, trailheads, and landscaping. Mr. Puckett’s duties included overseeing contract 
administration and construction engineering inspection services on this $5.5 M improvement project. Reference: Greg 
James, (863)834-8040. 

 
SR 429 Western Expressway - Part C; Projects 653, 654, and 656, Orange County: Mr. Puckett served as the 
Senior Project Engineer during construction of the SR 429 Western Expressway, Part C Project. This $65 million project 
provided for construction of 8.5 miles of new roadway from CR 535 to Seidel Road in Orange County and included 24 
bridge structures, a mainline express toll plaza and 2 ramp toll plazas. Work included new construction with clearing and 
grubbing, roadway excavation and embankment, drainage, pond excavation, stabilization, base construction, superpave 
asphalt, waterline construction, fiber-optic installation, RE wall construction and bridge construction including one (1) 54” 
u-beam; two (2) bulb ‘T’ beam; and two (2) steel girder structures. Reference:  Ben Dreiling, PE (407) (407) 316-3813  
 
Interstate 4 Corridor Consultant, FDOT District One, Polk County, Florida: Mr. Puckett served as Senior 
Project Engineer for the $165 million I-4 Corridor project. Contract included providing CEI oversight on 3 DIB and 1 
conventional low bid round and bridge project on 29.5 miles of I-4 in Polk County. He also performed constructability 
reviews of preliminary design plans and on the I-4/US98 and I-4/US 27 Interchanges for District 1. Additionally, he 
prepared the Contract Time Analysis and preliminary schedules for these FDOT District One I-4 interchange projects. 

 
Parsons Brinkerhoff Construction Services (August 1998 to May 1999) Mr. Puckett served as the Quality 
Assurance/Quality Control Manager for the Orlando-Orange County Expressway Authority (OOCEA)’s Western 
Expressway Part A in Orange County. Responsibilities included development and implementation of QA/QC policy and 
procedures; contract administration of Owner Furnished Material (OFM) contracts for Mechanically Stabilized Earthwall, 
piling and beams; establishment and coordination of project IA reviews; and general overview to ensure construction 
management was performed in accordance with accepted OOCEA/FDOT policy. 
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Jose A. Chaves, EI 
Project Engineer 

 

 
 

Jose A. Chaves, EI is a Project Engineer in DRMP’s General Civil Division.  He is 
responsible for assisting in the overall plan production for site development, plans 
production, project coordination, scheduling and permitting. He has experience in managing 
new roadway construction, lift station rehabilitation, sewer and water main replacement, 
infrastructure programs, and neighborhood improvement projects He is also experienced 
with project administration, including permitting, procurement, scheduling, plan review, and 
inspection. 
 
Prior to DRMP, his career was focused in construction project management which provided 
him the opportunity to see projects evolve from conception, through design, and into 
construction.  Working in the Public Sector has allowed him to evaluate and manage 
contracts of various engineering consultants and contractors. This experience has provided a 
unique perspective ideal for project management, marketing strategies, client relations, and 
business development with a sincere appreciation for the client’s expectations and needs. 
 
RELEVANT PROJECT EXPERIENCE 
Gateway Extension, City of Altamonte Springs, Florida:  Served as the primary 
liaison for constructability in the team leading an accelerated design schedule for a roadway 
extension of 1.5 miles. The $9.5 million project includes utilities, drainage, irrigation and 
landscaping, and ROW determination and acquisitions. Served as the lead in the creation of 
the contract documents and specifications. Project designed following FDOT standards and 
specifications. Project design was completed in nine months. Was part of the six members 
acknowledged via recognition award for the efforts associated with this project. 
 
North Winter Park Drive Phase II, City of Casselberry, Florida:  Assisted the 
project management team in completing the design review and constructability analysis of the 
North Winter Park Drive Phase II project. The Project consists of the resurfacing of 2.50 
miles (13,000 linear ft) of Winter Park Drive between Red Bug Lake Road and Seminola 
Boulevard and 0.65 miles (3,426 linear ft) of reconstruction of Winter Park Drive between 
Seminola Boulevard and 7th Street. Project includes installation of a water main, sanitary 
sewer main, reclaimed water main, stormwater sewer and the relocation of an existing force 
main. The utilities included in the project consist of 25% of the total project scope. ARRA 
funded project requiring proper coordination of EOR, CEI and FDOT representatives.   
 
Casselberry Streetscape - US Highway 17-92, City of Casselberry, Florida:  
Assisted the project management team in the final design and constructability review of the 
US Highway 17-92 Streetscape Project. The project consists of the installation of 
landscaping, irrigation and hardscape improvements along the east and west right-of-ways of 
US 17-92, from SR 436 north to Seminola Boulevard. LAP Project requiring FDOT 
specifications to be met in all aspects of the project. Review of existing plans discovered 
inefficiencies in design and constructability, saving the City from potential conflicts during 
construction. 
 
Spring Lake Road Force Main, City of Altamonte Springs:  Project Manager for the 
replacement of a 24” sanitary sewer force main. This project had various challenges including 
misrepresentation of underground utilities on contract plans. Led a team to create a multi-
phased solution that allowed for project completion while saving the City over $100,000.00 
 
 
 
 
 

PROFESSIONAL  PROFILE Years of Experience 
  3 Total  
<1 With Firm 
 
Professional 
Registration 
Engineer in Training 
No. 1100014074, 
Florida, 2010 
 
Education 
Bachelor’s of Science 
in Civil Engineering – 
University of Central 
Florida, 2009 
 
Professional 
Affiliation 
American Society of 
Civil  
 
Software Aptitude 
AutoCAD 
ArcMap 
Microsoft Project 
Visual Analysis 
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West Town Parkway, City of Altamonte Springs, Florida:  Project Manager for the construction of West Town 
Parkway Extension. Project includes utilities (20” RWM 12” WM and gravity sewer), drainage (storm sewer and retention 
ponds), new roadway, expansion of existing roadway, irrigation and landscaping. Project designed and built following 
FDOT standards and specifications including QCP. The project required permitting from various authorities requiring 
coordination with the County, the FDOT, FDEP, and SJRWMD. 
 
Oakland Estates Neighborhood Improvement Project, City of Altamonte Springs, Florida:  Project 
Manager for the Oakland Estates Neighborhood Improvement Project that included (4” & 6”) water main replacements, 
sidewalk and curbing improvements, and roadway restoration. The $1,441,197.65 project served as a starting point for 
an overall Neighborhood Improvement Program for the City increasing public attention and Commission involvement. The 
project required careful coordination to minimize outages and ensure the public safety. 

 
Tanglewood Water Main Replacement, City of Casselberry, Florida:  Assisted the project manager in the 
construction of the Tanglewood Water (4” & 6”) Main Replacement. The project consists of construction of HDPE water 
main by open cut methods and horizontal directional drilling including testing and disinfection of the new water mains in a 
residential area. Project includes asbestos cement (AC) abatement. Responsible for organization of public meeting 
including an informative presentation for affected residents to further describe project scope and schedule. 
 
Spring Lake Road Force Main, City of Altamonte Springs, Florida:  Project Manager for the replacement of a 
24” sanitary sewer force main. This $272,040.00 project had various challenges including misrepresentation of 
underground utilities on contract plans. Led a team to create a multi-phased solution that allowed for project completion 
while saving the City over $100,000.00 
 
Rollingwood Trail Water Main Replacement, City of Altamonte Springs, Florida:  Project manager for the 
replacement of a failing water main in a residential area. This project was in a residential area where zero road disturbances 
were permissible and proper communication with home owners was essential. This project was backlogged for over three 
years by previous staff but was quickly addressed under my management. 
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Alan G. Norris 
Project Administrator  

 
 

 
Alan G. Norris has 32 years of construction experience, including 12 
years with the Florida Department of Transportation (FDOT), Florida’s 
Turnpike Enterprise. His experience with the FDOT includes Project 
Management of over $285 million of construction on Turnpike Satellite 
projects. These projects included construction of numerous miles of 
roadway and bridge structures. He has managed consultant CEI 
personnel; performed CPM Schedule reviews of Northern Turnpike 
projects; claims analysis and reviews; constructability and bidability 
reviews; and management of various construction projects on the 
Northern Turnpike, Seminole Expressway I and II, and Southern 
Connector Extension projects. Mr. Norris has over 11 years of building 
Construction experience, ranging from Estimating to Project 
Management of multi-million dollar projects. He has Design Build (D/B) 
building and D/B Roadway experience and Project Management 
experience of Commercial Building and Toll Plaza Building construction 
projects. 
 
WORK HISTORY 
DRMP, Inc. (September 2003 to Present) 
Mr. Norris has served as a Project Administrator for District 5 on a CEI 
Group 98 Project and as a Project Administrator on 2 large multi-
million dollar Orlando-Orange County Expressway Authority (OOCEA) 
projects. As a Project Administrator, Mr. Norris’s duties included 
reviewing and documenting construction activities, reviewing verification 
material’s testing and LIMS entry, reviewing the contractor’s quality 
control efforts, reviewing erosion control measures and jobsite MOT, 
assisting in the preparation of monthly and final estimates, daily 
coordination with Contractor representatives and DRMP’s inspection 
staff, answering RFI’s, resolving construction issues, and negotiation of 
extra work/cost with the Contractor. 
 
Canal Protection Sumter County from MP 297.7 to MP 308.4, 
Florida’s Turnpike Enterprise: Mr. Norris is currently serving as 
Project Administrator on this FDOT Project. The improvements under 
this project consist of installation of guardrail barrier devices along 
roadside water hazards. Other activities include the installation of 
drainage pipe and U-endwalls, prepared soil layer, earthwork signing, 
miscellaneous asphalt, and performance turf. The total contract amount 
is $1,764,970.00 and total contract time is 170 days. The scheduled 
completion date for this project is April 8th, 2014. Reference:  Joseph 
Chinelly (407) 264-3341 
 
CR 305 Bridge Replacement, Bridge No. 734082, Flagler 

County: Mr. Norris served as Project Administrator on this two (2) lane roadway bridge replacement and related 
improvement project. Work includes MOT including detour/road closure; prevention, control and abatement of erosion and 
water pollution, clearing & grubbing, excavation and embankment, bridge demolition, construction of replacement bridge, 
steel sheet pile wall, milling and resurfacing, signing and pavement markings, guardrail and slope protection, drainage pipe 
and structures and other incidental items. Reference: Richard Gordon, Asst. County Engineer, (386) 313-4006  
 

PROFESSIONAL PROFILE  

Years of Experience 
 32 Total  
 10 With Firm 
 
Education 
Bachelor of Science in Engineering 
Technology, Wentworth Institute of 
Technology 
Associate of Science in Building 
Construction Technology, Wentworth 
Institute of Technology 
 
TIN 
N620007561360 
 
Certifications 
Advanced Primavera (P3) 
Advanced Multiline 
CTQP Earthwork Construction 
Inspection- Level I 
CTQP Final Estimates - Level I 
CTQP Final Estimates - Level 2 
CTQP QC Manager 
FDEP Stormwater Management 
Inspector 
FDOT Advanced Maintenance of Traffic 
FDOT Augercast Pile Self Study 
FDOT Critical Structures Construction 
Issues Self Study 
FDOT Project Engineer School 
Management & Analysis of Construction 
Claims 
Nuclear Density Gauge Safety  
OSHA –10 hr. Safety Program 
PCA – Concrete Mix Design Certification 
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ATMS Phase III, FDOT District Five/Osceola County LAP Projects: Mr. Norris served as Project Administrator for 
the 3 Phases of the Advance Traffic Management System which monitors and operates traffic signal systems within Osceola 
County. The combine total of $7.2 million project includes ITS infrastructure. Traffic Management Center video wall and 
workstations, signal controllers, CCTV, field managed switches, ITS hub, Dynamic Message Signs, traffic signal cabinet 
assembly, testing, networking and integration. All are LAP projects with Phase III as a design build project.  

 
Orlando-Orange County Expressway Authority – System Wide CEI Services, Orange County Mr. Norris 
provided construction management support services to the OOCEA Director of Construction and the OOCEA 
Construction Support Staff. Mr. Norris’s duties varied and included consolidating historical construction data in a single 
dated file and assisting with establishing and implementation of Emergency or Rapid Response Construction Contracts. 
Reference:  Ben Dreiling, P.E. (407) 690-5313 

 
 

SR 50 from West of Avalon Road to SR 429, Design Build CEI, Orange County Mr. Norris served as the Project 
Administrator during construction of a Design Build Stimulus Project. This SR 50 project from West of Avalon Road to SR 
429 was constructed at a cost of $16.8 million and involved widening, reconstruction, and resurfacing of three miles of 
roadway from an existing five lane undivided rural highway to a six lane urban divided highway with a raised 30-foot median. 
Mr. Norris’s duties included overseeing the construction contract administration duties, field inspection, and utility 
coordination, reviewing the contractor’s quality control efforts, reviewing erosion control measures and jobsite MOT, 
preparation of monthly and final estimates and CPM Schedule Review.  

 
SR 414 John Land Apopka Expressway, Orange County Mr. Norris’ served as Project Administrator during 
construction of 4.5 miles of the SR 414, John Land Expressway. The $145 million project provided for construction of 4.5 
miles of new roadway from SR 429 to East of Hiawassee Road in Orange County and included 16 bridge structures, a 
mainline express toll plaza and 2 ramp toll plazas. Work included new construction with clearing and grubbing, roadway 
excavation and embankment, drainage, pond excavation, stabilization, base construction, superpave asphalt, 54” waterline 
construction, fiber-optic installation, 427,000 square feet of MSE wall construction and bridge construction. Mr. Norris’s 
duties included overseeing the construction contract administration duties, field inspection, and utility coordination, 
reviewing the contractor’s quality control efforts, reviewing erosion control measures and jobsite MOT, preparation of 
monthly and final estimates, and CPM Schedule Review.  
 
SR 429 Western Expressways-Part C, Projects 653, 654, and 656, Orange County Mr. Norris served as the 
Project Administrator during construction of 4.5 miles of the SR 414, John Land Expressway. The $145 million project 
provided for construction of 4.5 miles of new roadway from SR 429 to East of Hiawassee Road in Orange County and 
included 16 bridge structures, a mainline express toll plaza and 2 ramp toll plazas. Work included new construction with 
clearing and grubbing, roadway excavation and embankment, drainage, pond excavation, stabilization, base construction, 
superpave asphalt, 54” waterline construction, fiber-optic installation, 427,000 square feet of MSE wall construction and 
bridge construction. Mr. Norris’s duties included overseeing the construction contract administration duties, field 
inspection, and utility coordination, reviewing the contractor’s quality control efforts, reviewing erosion control measures 
and jobsite MOT, preparation of monthly and final estimates, and CPM Schedule Review.  

 
Florida Department of Transportation (November 1991 to August 2003) 
Mr. Norris served as the Construction Project Manager on the $105M Seminole Expressway, Part II. A 6.5 mile limited 
access toll facility in Sanford. Additionally, he served as the CEI Manager for the $51 M Southern Connector Extension 
and CEI Manager for the $130 M Seminole Expressway I projects.  
 
PROJECT EXPERIENCE 
 SR 91, Florida’s Turnpike Enterprise - Canal 

Protection, Sumter County 
 ATMS Phase III, Osceola County 
 OOCEA System Wide, Orange County 
 SR 50 from West of Avalon Road to SR 429, 

Orange County 
 SR 414, John Land Expressway, Orange 

County 
 SR 429, Western Expressway, Orange 

County 
 Seminole Expressway II, Seminole County 

 Southern Connector, Osceola County 
 Seminole Expressway I, Mainline Plaza, 

Seminole County 
 Seminole Expressway Ramp Plazas, 

Seminole County 
 Northern Turnpike Projects. Lake County 
 D/B Four Story, Class A Office Bldg. 
 Seminole County School Additions 
 Airport Lake Site Development 
 Wellsboro Wastewater Treatment Plant 
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Michael W. Brown 
Project Inspector 

 
 

 
Michael W. Brown has over 23 years experience in Construction 
Engineering Inspection of road and bridge projects. His areas of 
responsibility include: inspection of construction activities; project 
coordination with Contractor’s field personnel; project final measurement 
preparation and documentation; density log book preparation and 
documentation; asphalt milling and paving inspection, structural concrete 
inspection, ITS/ATMS inspection, materials sampling and testing and 
supervision of lower level employees. Mr. Brown is familiar with FDOT 
policies and procedures and is proficient using Citrix/Site Manager, LIMS 
and has attended numerous FDOT sponsored training events. 
 
WORK HISTORY 
DRMP, Inc. (April 2007 to Present) 
Mr. Brown has served as a Construction Inspector and Senior Inspector on 
a variety of roadway, bridge and ITS projects for the Florida Department of 
Transportation and local municipalities. Mr. Brown has also served as an 
Inspector for the Arizona DOT and the New Jersey DOT. Specific project 
experience includes:  
 
CR 305 Bridge Replacement, Bridge No. 734082, Flagler 
County: Mr. Brown served as a Senior Inspector on this two (2) lane 
roadway bridge replacement and related improvement project. Work 
includes MOT including detour/road closure; prevention, control and 
abatement of erosion and water pollution, clearing & grubbing, excavation 
and embankment, bridge demolition, construction of replacement bridge, 
steel sheet pile wall, milling and resurfacing, signing and pavement 
markings, guardrail and slope protection, drainage pipe and structures and 
other incidental items. Reference: Richard Gordon, Asst. County 
Engineer, (386) 313-4006  
 
Ft. Smith Blvd., Section 2 Roadway Improvements, City of 
Deltona, Florida: Mr. Brown served as Sr. Inspector for the City of 
Deltona.  This $4,954,326.53 Roadway project consists of reconstruction 
of 1.6 miles of 2 lane rural roadway with a three-lane urban arterial section 
in this residential area, including replacement of existing water mains and 
sanitary gravity sewer along with the relocation of existing public electric, 
telephone, CATV and gas utilities. Mr. Brown’s duties included reviewing 
and documenting construction activities, reviewing verification material’s 
testing, reviewing the contractor’s quality control efforts, reviewing erosion 
control measures and jobsite MOT. Reference:  Gerald Chancellor, PE, 
City Engineer (386) 878-8998 
 
Polk County Hybrid Projects (409989-1-52-03), FDOT District 
One, Florida:   Mr. Brown served as a Senior Inspector on DRMP’s Polk 
County Hybrid Projects and also District Wide Contract B Assignments in 
District One. As a Senior Inspector, Mr. Brown has been responsible for 
inspection services to verify construction is in reasonable conformity with 

contract plans and specifications. He has served on Asphalt resurfacing projects on SR 17, SR 60, SR 37, and US 27 in Polk 
County for Bartow Operations. Mr. Brown’s duties included reviewing and documenting construction activities, reviewing 
verification material’s testing and LIMS entry, reviewing the contractor’s quality control efforts, reviewing erosion control 
measures and jobsite MOT. Reference:  Lee H. Jones (863) 519-4159 

 
 
 

PROFESSIONAL PROFILE  

Years of Experience 
 23 Total  
   5 With Firm 
 
TIN 
B650559700200 
 
Certifications 
ACI Concrete Field Testing Technician–  
Level 1 
ACI Concrete Transportation 
Construction Inspector– Level 2 
ACI Laboratory Technician - Level 1 
CTQP Asphalt Paving Technician -Level 1 
CTQP Asphalt Paving Technician -Level 2 
CTQP Concrete Field Testing Technician 
CTQP Earthwork Construction 
Inspection -Level 1 
CTQP Earthwork Construction 
Inspection - Level 2 
CTQP Drilled Shaft Inspection 
CTQP Final Estimates - Level 1 
CTQP Pile Driving Inspection 
FACE F-Number Measurement 
(Floor Flatness) 
FDEP Stormwater Management 
Inspector 
FDOT Intermediate Maintenance of 
Traffic 
FDOT Concrete Plant Inspector 
FDOT Concrete Lab Technician Spec. 
FDOT Qualified Sampler Technician 
FDOT Critical Structures Constructions 
Issues Study Course 
IMSA Traffic Signals - Level 1 
IMSA Traffic Signals - Level 2 
Troxler Nuclear Density Gauge Safety 
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SR 21 ITS, Clay County, FDOT District Two, Clay County, Florida: Mr. Brown served as the Senior Inspector on the 
SR 21 ITS project in Clay County for FDOT.  The nine mile ITS project includes the installation of 7 DMS, 19 CCTV and fiber 
optic components to be integrated to the Clay County Traffic Management Center. Mr. Brown’s duties included reviewing and 
documenting construction activities, reviewing verification material’s testing and LIMS entry, reviewing the contractor’s quality 
control efforts, reviewing erosion control measures and jobsite MOT. Reference:  John Kell, (904) 955-9425 

 
Palm Harbor Parkway Bridge and Seawall Rehabilitation, City of Palm Coast, Florida: Mr. Brown served as the 
Senior Inspector on a Locally Administered FDOT ARRA Bridge and Seawall Rehabilitation Project for $741,881.69 on Palm 
Harbor Parkway over the Clubhouse Canal for the City of Palm Coast. Mr. Brown’s duties included reviewing and documenting 
construction activities, reviewing verification material’s testing and LIMS entry, reviewing the contractor’s quality control efforts, 
reviewing erosion control measures and jobsite MOT. Reference:  John Morris, PMP, (386) 986-3798 
 
Fort Fraser Trail from Fraser Trail to Circle B Bar Reserve, Polk County, Florida: Mr. Brown served as a Senior 
Inspector for the Polk County Trails project Fort Fraser Trail from Fraser Trail to Circle B Bar Reserve in Polk County. The 
project consisted of embankment, excavation, pipe and drainage structures, stabilized subgrade, limerock base, asphalt 
pavement, painted pavement markings, single post signs and detectable warning surface.  

 
SR 400 at Maitland Blvd., Sinkhole Remediation, FDOT District Five, Orange County, Florida: Mr. Brown 
served as a Senior Inspector on the $8.9-million sinkhole remediation and monitoring project on I-4 at Maitland Boulevard. 
This contract consisted of widening of I-4 east bound at Maitland Boulevard, drainage improvements, construction of two new 
ponds, backfill and pressure grouting of a sinkhole, and construction of surcharge embankment contained by a MSE wall. Other 
work included installation of microwave radar vehicle detectors and highway lighting. Reference: Kara Adams (407) 482-
7818 
 
SR 434 Bridge Widening & Bridge Joint Repair , FDOT District Five, Florida:  Mr. Brown served as a Senior 
Inspector on the SR 434 Bridge Widening and Bridge Joint Repair project. Mr. Brown’s duties included reviewing and 
documenting construction activities, reviewing verification material’s testing and LIMS entry, reviewing the contractor’s quality 
control efforts, reviewing erosion control measures and jobsite MOT. Other work included installation of microwave radar 
vehicle detectors and highway lighting. 
 
Group 92 Reconstruction and Resurfacing Projects, FDOT District Five, Orange and Seminole Counties, 
Florida: Mr. Brown served as a Senior Inspector for District 5 on the CEI Group 92 projects. This grouping includes 4 milling 
and resurfacing projects and 2 major widening projects in Orange and Seminole Counties. Work included installation of Mast 
Arm Signals at 1 new location and upgrades at 3 intersections, including resetting signal heads, removal and installation of new 
loops. All signalization is to be installed and tied into the existing signal cabinets. Mr. Brown’s duties included reviewing and 
documenting construction activities, reviewing verification material’s testing and LIMS entry, reviewing the contractor’s quality 
control efforts, reviewing erosion control measures and jobsite MOT. Reference:  Trevor Williams, P.E. (407) 482-7820 
 
Triplet Lake Drive & US 17/92 Intersection Improvements, City of Casselberry, Florida: Mr. Brown served as an 
Inspector on the City of Casselberry and City of Maitland. Work included installation of new mast arm signals at US 17/92 and 
Lake Triplett Drive. Installed new mast arms, drilled shafts, conduit, signal cable, loops and controller cabinet. Responsibilities 
included assisting with verification testing and materials sampling on asphalt paving, drainage, signalization, sidewalk, drilled 
shaft, density testing and various other items. 
 
MACTEC, Inc. (February 2004 to April 2007) 
Mr. Brown served as a CMT Supervisor and as a field inspector on Kissimmee Parkway Road. His responsibilities included over 
seeing all lab work, field work, paperwork, unit pricing (billing), and performing all test required. Some of these tests include 
Field Inspection of roadways, bridges, material testing of proctors, density Shelby tube method & nuclear, concrete testing, soil 
testing, and many others. 
 
Arizona Department of Transportation (October 2003 to January 2004)  
Mr. Brown served as a C & M Tech 3. His responsibilities included performing asphalt mix designs test to make sure they met 
ADOT requirements. The tests included gravity, plugs, rice tests, and many more. Also took part in the development of a new 
method for testing rubberized asphalt. 
 
PROJECT EXPERIENCE 
 SR 37 Reconstruction and Resurfacing Project, District One, Polk County 
 SR 60 Reconstruction and Resurfacing Project, District One, Polk County 
 SR 400 at Maitland Blvd., Sinkhole Remediation, District Five 
 SR 434 Bridge Widening & Bridge Joint Repair Project 
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Robert M. Heany 
Project Inspector 

 
 

 
Robert M. Heany has over 40 years of progressive experience in Construction 
Engineering Inspection of major road projects. His hands-on experience includes 
materials sampling and testing, underground utilities, earthwork inspection, 
asphalt paving, concrete inspection, performing density tests, drainage 
inspection, steel inspection, fiber optic installation, signalization, lighting, MOT 
Inspection and documentation of daily construction activities. Mr. Heany has 
experience using Citrix/Site Manager, LIMS, has attended numerous FDOT 
sponsored training events, and is familiar with FDOT inspection policies and 
procedures.  
 
WORK HISTORY 
DRMP, Inc. (October 2004 to Present) 
Mr. Heany has served as a Construction Inspector on a variety of roadway and 
bridge projects for the FDOT and the Orlando-Orange County Expressway 
Authority (OOCEA). Specific project experience includes:  
 
US 27 from N of  Ritchie Rd to S of Barry Rd, Polk County, FDOT 
District One (December 2012 to Present) 197534-1-52-01 Mr. Heany 
serves as an Inspector on the $14,242,918.29 US 27 Roadway Improvement 
project which consisted of milling and resurfacing, drainage improvements and 
highway lighting. Mr. Heany’s duties include inspection and verification of 
construction activities and documentation of operations. 
 
SR 89 Resurfacing from CR 178 to Jay City Limits, Santa Rosa 
County, FDOT District Three Mr. Heany is currently serving as an 
Inspector on this FDOT District Three project. Improvements include asphalt 
milling and resurfacing, drainage improvements, and construction of paved 
shoulders. Mr. Heany’s duties include inspection and verification of 
construction activities and documentation of construction operations. 
Reference: Georgina Acierto-Kent, P.E., (850) 981-2804 
 
Polk District Wide Projects, FDOT District One 197368-4-52-01, 
423636-1-52-01, 423279-1-52-01, 423635-1-52-01 Mr. Heany served 
as an Inspector on DRMP’s Polk County District Wide Assignments in District 
One. As an Inspector, Mr. Heany has been responsible for inspection services to 
verify construction is in reasonable conformity with contract plans and 
specifications. He has served projects on SR 17, SR 60, US 98, Lake Wales 
Trail and US 27 (2.3M) in Polk County for Bartow Operations. Mr. Heany’s 
duties included reviewing and documenting construction activities, reviewing 
verification material’s testing and LIMS entry, reviewing the contractor’s quality 
control efforts, reviewing erosion control measures and jobsite MOT. 
Reference:  Tim Dewitz (863) 519 - 4111 
 

Legacy Trail Pedestrian Overpass Bridge, Sarasota County, FDOT District One Mr. Heany served as an 
Inspector on the Legacy Trail Pedestrian Overpass of US 41 (Tamiami Trail) in Venice, Florida. This 574 foot, 7-span 
structure included 5 Intermediate cast-in-place pier bents on driven 18” piling foundations. The bridge has 54” precast U-
Beams and a cast-in-place deck wearing surfacing. Additional improvements included Mechanically Stabilized Earthwalls, 
stormwater pipe drainage, grading, and erosion control features. This was a federally funded stimulus (ARRA) project in 
Sarasota County for District One and was awarded the FTBA Minor Bridge Project of the Year for 2011/2012. 
Reference: Albert Rosenstein (941) 359-7356 
 

PROFESSIONAL PROFILE  

Years of Experience 
40 Total 
  8 With Firm 
 
TIN 
H500773451730 
 
Certifications 
ACI Concrete Field Technician 
Level 1 
CTQP Asphalt Paving Technician 
Level 1 
CTQP Asphalt Paving Technician 
Level 2 
CTQP Concrete Field Technician 
Level 1 
CTQP Earthwork Construction 
Inspection Level 1 
CTQP Earthwork Construction 
Inspection Level 2 
CTQP Final Estimates Level 1 
FDEP Stormwater Management 
FDOT Intermediate Maintenance 
of Traffic 
FDOT Critical Structures 
Construction Issues Self-Study 
Course 
IMSA Traffic Signals Level 1 
Troxler Nuclear Density Safety 
Training 
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Fraser Trail to Circle B Bar Reserve, Polk County Mr. Heany served as an Inspector on the Fort Fraser Trail from 
Fraser Trail to Circle B Bar Reserve for FDOT District One. This project included embankment, excavation, pipe and 
drainage structures, stabilized subgrade, limerock base, asphalt paving, painted pavement markings, single post signs and 
detectable warning surfaces. Mr. Heany’s responsibilities included inspection and verification, testing of materials and daily 
documentation of construction activities.  Reference:  Lee H. Jones (863) 519-4159 

 
Maitland Boulevard (SR 414) Extension Project, Orange County Mr. Heany served as an Inspector during 
construction of this $141 million project, which provided for construction of 2.9 miles of new roadway from SR 429 to 
east of Hiawassee Road in Orange County and included 11 bridge structures, a mainline express toll plaza and 2 ramp toll 
plazas. Work included new construction with clearing and grubbing, roadway excavation and embankment, drainage, pond 
excavation, stabilization, base construction, superpave asphalt, waterline construction, fiber-optic installation, RE wall 
construction, bridge construction, signalization, and lighting. His responsibilities include inspection, verification, and 
documentation of daily construction activities. 
 
SR 408/Crystal Lake Drive Widening, Orange County Mr. Heany served as a Roadway Inspector for this project 
and his responsibilities included nuclear density testing, materials sampling and testing, and construction inspection of 
water main, sewer main, embankment, concrete sidewalks, drainage, asphalt paving, striping and signalization. 
 
SR 429 Western Expressway – Part C from CR 535 to Seidel Road, Orange County Mr. Heany served as a 
Roadway Inspector on this project, which consisted of new construction of 8.5 miles of new roadway with twenty-four (24) 
structures from CR 535 to Seidel Road. This $65.4 million project included a mainline express lane toll plaza, 
administration building, and two (2) new toll ramp toll plazas at McKinney Road. Additional work activities included 
drainage, pond construction, embankment, stabilization, base, asphalt, highway lighting, and utility coordination. Mr. 
Heany’s responsibilities included nuclear density testing, materials sampling and testing, and construction inspection of 
embankment and drainage.  
 
Development Facilitators, Inc. (January 2003 to October 2004) 
Mr. Heany served as an Inspector for water, sewer, storm drain installation, and road construction. The project involved 
construction of a low pressure, grinder pump sewer system, which Baltimore County, Maryland was installing along its 
shoreline where the water table is high.  
 
Department of Public Works, Howard County, Maryland (July 1972 to December 2000) 
Mr. Heany served as an Inspector for the Howard County, Maryland Department of Public Works. Mr. Heany’s 
responsibilities included inspection and testing water and sewer development projects, earthwork backfill testing using a 
Troxler Nuclear Density Gauge, and oversight of consultant inspectors assigned to county road and utility improvement 
projects. 
 
PROJECT EXPERIENCE 
 US 27 N of Ritchie Rd to S of Barry Rd, Polk County 
 SR 89 Mill & Resurface, Santa Rosa County 
 SR 60 Resurface & Median Improvements, Polk County 
 Legacy Trail Pedestrian Bridge, Sarasota County 
 SR 17 Mill & Resurface, Polk County 
 Fort Fraser Trail, Polk County 
 SR 37 Mill & Resurface, Polk County 
 US 17 Mill & Resurface, Polk County 
 SR 414, John Land Expressway, Orange County 
 SR 408/Crystal Lake Drive Improvement, Orange County 
 SR 429 Western Expressway, Orange County 
 Walnut Grove Roads, Baltimore County 
 Shopping Center Utilities, Howard County  
 Troy Hill Corporate Park, Howard County  
 Washington Commerce Park, Howard County 
 Route 100, Corporate Park Howard County 
 Greater Baltimore Food Market Industrial Park, Howard County 
 Numerous Residential Projects, Howard County, i.e. Columbia, Eldrige, Jessup, Savage and Laurel 

Communities servicing over 10,000 households. 
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JASON P. MANNING, PE 
Materials Testing 

Ardaman & Associates, Inc., Cocoa 
 
 
EDUCATION: 
 
B.S. Environmental Engineering, University of Florida, 1993 
M.S. Geotechnical Engineering, UCF, Currently Pursuing 
 
REGISTRATION: 
 
Registered Professional Engineer, State of Florida, No. 53265 
 
DUTIES: 
 
Managing work responsibilities for various projects including subsurface soil explorations, geotechnical 
engineering evaluations of proposed and existing structures, and construction materials testing and 
quality control projects.  Also manages various environmental projects. 
 
EXPERIENCE: 
 
Mr. Manning manages the Cocoa Branch Office and has over 20 years of experience (all with 
Ardaman) in the geotechnical engineering aspects of various projects including transportation. Some 
representative projects include the following: 
 
 
  Continuing Services Contract for Brevard County 

Jason has served as Task Manager and Project Manager for this ongoing contract with Brevard 
County since 1997.  The work includes subsurface explorations, construction materials testing 
and environmental services on a variety of County  infrastructure projects. 

 
  Pineda Causeway Extension, Melbourne 

Jason was project engineer for the design phases of both Phase I and Phase II of this 4-lane 
divided roadway. Our services included collecting soil and groundwater level data, 
recommending design LBR, estimating seasonal high groundwater levels, and performing 
testing during construction. 

 
  Palm Bay Heritage Parkway Bridge Structure, Palm Bay, Florida 

Jason served as project manager for this geotechnical exploration of a proposed vehicle bridge 
structure. The project included estimating driven pile capacities and providing recommendations 
for pile installation and testing. 

 
  Minton Trails Vehicle Bridge, West Melbourne, Florida 

Jason served as project manager for this subsurface soil exploration and geotechnical 
engineering evaluation of a proposed vehicle bridge over wetlands within this subdivision. 
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Experience/Ability 
KEY PERSONNEL 
Our proposed key personnel are knowledgeable in construction operations, documentation of the Contractor's work, and 
the level of coordination required to manage the materials sampling and testing needed to verify the quality control of 
embankment, concrete and asphalt operations to successfully perform these requested services. Additionally, with the 
significant support of DRMP's Principals and the familiarity and knowledge of construction practices and procedures of our 
proposed inspection staff, our key personnel will provide the exceptional service required on this project. Our team 
understands that time is of the essence and will be proactive in addressing issues, heading off problems before they occur, 
developing relationships for smooth and timely project progress, and protecting the City’s interest at all times. 
 

Staff 
Name 

Title 
Years 

Experience 
Licenses Certifications 

Mark E. 
Puckett, PE 

Senior 
Project 

Engineer 
28 PE # 45974, TIN # 

P230545630590 

CTQP Final Estimates - Level 1, CTQP Final 
Estimates - Level II, CTQP QC Manager, FDEP 
Stormwater Management Inspector, FDOT 
Advanced Maintenance of Traffic, FDOT 
Disputes Review Board Member, FDOT Project 
Engineer’s School, Troxler Nuclear Density 
Gauge Safety 

Jose A. 
Chaves, EI 

Project 
Engineer 3 N/A 

State of Florida, Department of Professional 
Regulation – Engineering Intern (EI) License 
(#1100014074) 

Alan G. 
Norris 

Project 
Administrator 32 TIN # 

N620007561360 

Advanced Primavera (P3), CTQP Earthwork 
Construction Inspection; CTQP Final Estimates - 
Level 2; CTQP QC Manager; FDEP Stormwater 
Management Inspector; FDOT Advanced 
Maintenance of Traffic; FDOT Project Engineer 
School; Management & Analysis of Construction 
Claims; Nuclear Density Gauge Safety  

Robert M.  
Heany 

Project 
Inspector 40 TIN 

#H500773451730 

ACI Concrete Field Technician Level 1; CTQP 
Asphalt Paving Technician Level 1 & Level 2; 
CTQP Concrete Field Technician Level 1; CTQP 
Earthwork Construction Inspection Level 1 & 
Level 2; CTQP Final Estimates Level 1; FDEP 
Stormwater Management; FDOT Intermediate 
Maintenance of Traffic; Nuclear Density Safety 
Training; IMSA Level 1  

Michael W. 
Brown 

Project 
Inspector 23 TIN 

#B650559700200 

ACI Concrete Field Testing Technician– Level 1, 
ACI Concrete Transportation Construction 
Inspector– Level 2, ACI Laboratory Technician - 
Level 1, CTQP Asphalt Paving Technician -Level 
1, CTQP Asphalt Paving Technician -Level 2, 
CTQP Concrete Field Testing Technician, CTQP 
Earthwork Construction Inspection -Level 1, 
CTQP Earthwork Construction Inspection - Level 
2, CTQP Drilled Shaft Inspection, CTQP Final 
Estimates - Level 1, CTQP Pile Driving 
Inspection, FACE F-Number Measurement (Floor 
Flatness), FDEP Stormwater Management 
Inspector, FDOT Intermediate Maintenance of 
Traffic, FDOT Concrete Plant Inspector, FDOT 
Concrete Lab Technician Spec., FDOT Qualified 
Sampler Technician, FDOT Critical Structures 
Constructions Issues Study Course, IMSA Traffic 
Signals - Level 1, IMSA Traffic Signals - Level 2, 
Troxler Nuclear Density Gauge Safety 

 
 



ARCHITECT – ENGINEER QUALIFICATIONS 

PART I – CONTRACT-SPECIFIC QUALIFICATIONS 

A. CONTRACT INFORMATION 

1. TITLE AND LOCATION (City and State)  

Construction Engineering and Inspection (CEI) for the Doyle Road Reclaimed Water Main Project 

2. PUBLIC NOTICE DATE  3. SOLICITATION OR PROJECT NUMBER       RFQ PW 14-02 

B. ARCHITECT-ENGINEER POINT OF CONTACT 

4. NAME AND TITLE      Mark E. Puckett, PE, Senior Project Engineer 

5. NAME OF FIRM      DRMP, Inc. 

6. TELEPHONE NUMBER    863.686.7100 7. FAX NUMBER     863.686.7100 8. E-MAIL ADDRESS      MPuckett@drmp.com 

C. PROPOSED TEAM 
(Complete this section for the prime contractor and all key subcontractors.) 

 (Check) 

9. FIRM NAME 10. ADDRESS 11. ROLE IN THIS CONTRACT 
 

P
R

IM
E

 

J-
V

 
P

A
R

TN
E

R
 

S
U

B
C

O
N

-
TR

A
C

TO
R

 

a. X   DRMP, Inc. 941 Lake Baldwin Lane 
Orlando, Florida 32814 Prime 

CHECK IF BRANCH OFFICE 

b.   X Ardaman & Associates, Inc. 1300 North Cocoa Blvd.  
Cocoa, Florida 32922 

Materials Testing Subconsultant 

CHECK IF BRANCH OFFICE 

c.       

CHECK IF BRANCH OFFICE 

d.       

CHECK IF BRANCH OFFICE 

e.       

CHECK IF BRANCH OFFICE 

f.       

CHECK IF BRANCH OFFICE 

D. ORGANIZATIONAL CHART OF PROPOSED TEAM  (ATTACHED) 

STANDARD FORM 330 (6/2004) 
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Senior Project Engineer
Mark E. Puckett, PE

Project Engineer
Jose A. Chaves, EI

Project Inspectors
Michael W. Brown
Robert M. Heany

Project Administrator
Alan G. Norris

Materials Testing
Ardaman & Associates, Inc.

jhouwers
Text Box
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AUTHORIZED FOR LOCAL REPRODUCTION 
MANDATORY USE DATE OF FORM 6/2004 STANDARD FORM 330 (6/2004)  
 
 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 
Mark E. Puckett, PE 

13. ROLE IN THIS CONTRACT 
Senior Project Engineer 

14. YEARS EXPERIENCE 
a. TOTAL 

 
28 

b. WITH CURRENT    
     FIRM 

15 
15. FIRM NAME AND LOCATION  DRMP, Inc. (Lakeland, Florida) 
16. EDUCATION  
Bachelor’s of Science in Civil Engineering - Construction, 
North Carolina State University, 1986 

17. CURRENT PROFESSIONAL REGISTRATION  
Professional Engineer No. 45974, Florida, 1992 

18. OTHER PROFESSIONAL QUALIFICATIONS  
TIN: P230545630590; Certifications: CTQP Final Estimates - Level 1, CTQP Final Estimates - Level II, CTQP QC Manager, FDEP 
Stormwater Management Inspector, FDOT Advanced Maintenance of Traffic, FDOT Disputes Review Board Member, FDOT Project 
Engineer’s School, Troxler Nuclear Density Gauge Safety  

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION  
SR 417 Lake Nona Interchange – CEI Services, Orange County, 
FL 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2006 
CONSTRUCTION (If applicable) 

2006 
(3) BRIEF DESCRIPTION AND SPECIFIC ROLE  Check if project performed with current firm  
Mr. Puckett was the Senior Project Engineer providing CEI Services on the SR 417 Lake Nona Interchange. These services 
included: Construction Engineering and Inspection during construction of full diamond interchange with 4 ramps, two bridges, one 
over SR 417 and one over OUC Railroad, retention pond construction, water, sewer, reclaimed water, underground electric 
distribution, and telephone utility construction, highway lighting and signage, hardscape and landscaping with irrigation, and two (2) 
ramp toll plazas. Project totaling: $19,675,000 

b. 

(1) TITLE AND LOCATION  
Goldenrod Road Extension, Orange County, FL 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 
 2003 

CONSTRUCTION (If applicable) 
 2003 

(3) BRIEF DESCRIPTION AND SPECIFIC ROLE  Check if project performed with current firm  
Resident Engineer for this new $8,896,181.70, 2.5 mile limited access highway. The work was constructed on new alignment from 
north of SR 528 (BeeLine Expressway) to north of SR 15 (Hoffner Avenue).  Improvements included clearing and grubbing, subsoil 
excavation, embankment, drainage, pond construction, highway lighting, and sanitary sewer, lift station and wet well, waterline, and 
traffic signalization. DRMP performed all CEI services during construction including project coordination, contract administration, 
and materials sampling and testing for this project. 

c. 

(1) TITLE AND LOCATION  
SR 520 Water Transmission Main, Phase I & II - CEI Services, 
Cocoa, FL 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 
 2004 

CONSTRUCTION (If applicable) 
 2004 

(3) BRIEF DESCRIPTION AND SPECIFIC ROLE  Check if project performed with current firm  
Mr. Puckett was the Senior Project Engineer during construction and installation of a new 54” PCCP Concrete Water Line from the 
Water Treatment Facility to I-95 in Brevard County. Inspection also included associated improvements including: pavement 
restoration, guardrail restoration, grading and excavation, concrete sheet pile wall construction, and bridge construction for the 54” 
crossing of the St. John’s River on SR 520.   

d. 

(1) TITLE AND LOCATION  
SR 429 Part C, Phase II – Turnpike, Orange County, FL 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 
 2006 

CONSTRUCTION (If applicable) 
 2006 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm  
Mr. Puckett served as the Senior Project Engineer and subconsultant to HNTB during construction of 2.6 miles of four-lane, 
divided highway (toll road) with 4 bridges and a toll plaza. Responsibilities included inspection, and materials sampling and testing. 
Project cost: $56,199,002.29 

e. 

(1) TITLE AND LOCATION (City and State) 
SR 60 from Eleventh Street to W of Capps Rd, Lake Wales, FL 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 
 On-going 

CONSTRUCTION (If applicable) 
 On-going 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm  
Mr. Puckett is currently serving as the Senior Project Engineer for this 1.87 mile project consisting of median improvements by 
deleting existing shared turn lane and installing Type A curb, grassed median, 4’ concrete traffic separator, and Left turn lanes, 
construction of bulb-outs, sidewalk, ADA compliant curb cut ramps, gravity walls, and aluminum pipe guardrail at side street 
locations, installation of drilled shafts, new mast arms, signal controllers, underground conduit, pull and junction boxes, pedestrian 
detectors and inductive traffic loops for signalization improvements, and installation of single column ground signs. 
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AUTHORIZED FOR LOCAL REPRODUCTION 
MANDATORY USE DATE OF FORM 6/2004 STANDARD FORM 330 (6/2004)  
 
 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 
Jose A. Chaves, EI 

13. ROLE IN THIS CONTRACT 
Project Engineer 

14. YEARS EXPERIENCE 
a. TOTAL 

 
3 

b. WITH CURRENT    
     FIRM 

1 
15. FIRM NAME AND LOCATION  DRMP, Inc. (Lakeland, Florida) 
16. EDUCATION  
Bachelors of Science in Civil Engineering – University of 
Central Florida, 2009 

17. CURRENT PROFESSIONAL REGISTRATION  
Engineer in Training No. 1100014074, Florida, 2010 
 

18. OTHER PROFESSIONAL QUALIFICATIONS  
 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION  
West Town Parkway, Altamonte Springs, FL 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2012 
CONSTRUCTION (If applicable) 

On-going 
(3) BRIEF DESCRIPTION AND SPECIFIC ROLE  Check if project performed with current firm  
Project Manager for the construction of West Town Parkway Extension. Project includes utilities (20” RWM 12” WM and gravity 
sewer), drainage (storm sewer and retention ponds), new roadway, expansion of existing roadway, irrigation and landscaping. Project 
designed and built following FDOT standards and specifications including QCP. The project required permitting from various 
authorities requiring coordination with the County, the FDOT, FDEP, and SJRWMD. Project totaling: $1,683,562 

b. 

(1) TITLE AND LOCATION  
Oakland Estates Neighborhood Improvement Project, 
Altamonte Springs, FL 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 
 2011 

CONSTRUCTION (If applicable) 
 2011 

(3) BRIEF DESCRIPTION AND SPECIFIC ROLE  Check if project performed with current firm  
Project Manager for the Oakland Estates Neighborhood Improvement Project that included (4” & 6”) water main replacements, 
sidewalk and curbing improvements, and roadway restoration. The $1,441,197.65 project served as a starting point for an overall 
Neighborhood Improvement Program for the City increasing public attention and Commission involvement. The project required 
careful coordination to minimize outages and ensure the public safety.  

c. 

(1) TITLE AND LOCATION  
Gateway Extension, Altamonte Springs, FL 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 
 2012 

CONSTRUCTION (If applicable) 
 On-going 

(3) BRIEF DESCRIPTION AND SPECIFIC ROLE  Check if project performed with current firm  
Served as the primary liaison for constructability in the team leading an accelerated design schedule for a roadway extension of 1.5 
miles. The $9.5 million project includes utilities, drainage, irrigation and landscaping, and ROW determination and acquisitions. 
Served as the lead in the creation of the contract documents and specifications. Project designed following FDOT standards and 
specifications. Project design was completed in nine months. Was part of the six members acknowledged via recognition award for 
the efforts associated with this project.  

d. 

(1) TITLE AND LOCATION  
Tanglewood Water Main Replacement, Casselberry, FL 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 
 2010 

CONSTRUCTION (If applicable) 
 2011 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm  
Assisted the project manager in the construction of the Tanglewood Water (4” & 6”) Main Replacement. The project consists of 
construction of HDPE water main by open cut methods and horizontal directional drilling including testing and disinfection of the 
new water mains in a residential area. Project includes asbestos cement (AC) abatement. Responsible for organization of public 
meeting including an informative presentation for affected residents to further describe project scope and schedule.  

e. 

(1) TITLE AND LOCATION (City and State) 
Spring Lake Road Force Main, Altamonte Springs, FL 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 
 2012 

CONSTRUCTION (If applicable) 
 On-going 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm  
Project Manager for the replacement of a 24” sanitary sewer force main. This $272,040.00 project had various challenges 
including misrepresentation of underground utilities on contract plans. Led a team to create a multi-phased solution that allowed for 
project completion while saving the City over $100,000.00 
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AUTHORIZED FOR LOCAL REPRODUCTION 
MANDATORY USE DATE OF FORM 6/2004 STANDARD FORM 330 (6/2004) 
 
 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 
Alan G. Norris 

13. ROLE IN THIS CONTRACT 
Project Administrator 

14. YEARS EXPERIENCE 
a. TOTAL 

 
32 

b. WITH CURRENT    
     FIRM 

10 
15. FIRM NAME AND LOCATION  
DRMP, Inc. (Lakeland, Florida) 
16. EDUCATION  
Bachelor’s of Science in Engineering Technology, Wentworth Institute of Technology 
Associate’s of Science in Building Construction Technology, Wentworth Institute of Technology   

17. CURRENT PROFESSIONAL 
REGISTRATION  
 

18. OTHER PROFESSIONAL QUALIFICATIONS  
TIN: N620007561360; Certifications: Advanced Primavera (P3), Advanced Multiline, CTQP Final Estimates - Level 1, CTQP QC 
Manager, CTQP Earthwork Construction Inspection - Level 1, FDEP Stormwater Management Inspector, FDOT Advanced MOT, FDOT 
Project Engineer School, Nuclear Density Gauge Safety , Management and Analysis of Construction Claims, PCA – Concrete Mix Design 
Certification, OSHA –10 hr. Safety Program 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION  
SR 417 Lake Nona Interchange – CEI Services, Orange County, 
FL 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2006 
CONSTRUCTION (If applicable) 

2006 
(3) BRIEF DESCRIPTION AND SPECIFIC ROLE  Check if project performed with current firm  
Mr. Norris was the Project Administrator providing CEI Services on the SR 417 Lake Nona Interchange. These services included: 
Construction Engineering and Inspection during construction of full diamond interchange with 4 ramps, two bridges, one over SR 
417 and one over OUC Railroad, retention pond construction, water, sewer, reclaimed water, underground electric distribution, 
and telephone utility construction, highway lighting and signage, hardscape and landscaping with irrigation, and two (2) ramp toll 
plazas.  Project totaling: $19,675,000 

b. 

(1) TITLE AND LOCATION  
Maitland Boulevard Extension (John Land Apopka 
Expressway), Orlando, FL 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 
 2009 

CONSTRUCTION (If applicable) 
 2009 

(3) BRIEF DESCRIPTION AND SPECIFIC ROLE  Check if project performed with current firm  
Mr. Norris was the Project Administrator on this $141M new roadway and bridge project.  This work consisted of providing all 
labor, materials, equipment and incidentals necessary to construct approximately 3.9 miles of new limited access roadway (SR 414) 
from east of Hiawassee Rd. in Orlando to SR 429 in Apopka. The work also included reconstruction of local roadways, construction 
of 11 new bridges, drainage, roadway lighting, fiber optic network and signing and pavement markings. 

c. 

(1) TITLE AND LOCATION  
SR 429 Part C, (652 Project), Phase II – Turnpike, Orange 
County, FL 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 
 2006 

CONSTRUCTION (If applicable) 
 2006 

(3) BRIEF DESCRIPTION AND SPECIFIC ROLE  Check if project performed with current firm  
Mr. Norris served as the Project Administrator during construction of 4.5 miles of four-lane, divided highway (toll road) with 13 
bridges and a toll plaza. Responsibilities included project administration, materials sampling and testing.  

d. 

(1) TITLE AND LOCATION  
FDOT District Five CEI Group 104, Orange & Lake Counties, FL 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 
 2011 

CONSTRUCTION (If applicable) 
 2011 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm  
Mr. Norris served as Project Administrator for CEI Services in Orange and Lake Counties. These projects consisted of widening and 
reconstruction of SR 50 (West of Hancock Road to West of Remington Road in Lake County) from 4 to 6 lanes, milling and 
resurfacing and drainage improvements; completed for $19,382,657.95 in 2011.  SR 50 to Good Homes Road to Pine Hills Road 
(in Lake County) improvements consisted of widening and reconstruction of SR 50 (West of Hancock Road to West of Remington 
Road in Lake County) from 4 to 6 lanes; completed for $30,679,913.92 in 2011. 

e. 

(1) TITLE AND LOCATION (City and State) 
CR 305 Bridge Replacement, Bridge No. 734082, Flagler 
County, FL 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 
 On-going 

CONSTRUCTION (If applicable) 
 On-going 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm  
Mr. Norris serves as Project Administrator on this two (2) lane roadway bridge replacement and related improvement project. Work 
includes MOT including detour/road closure; prevention, control and abatement of erosion and water pollution, clearing & 
grubbing, excavation and embankment, bridge demolition, construction of replacement bridge, steel sheet pile wall, milling and 
resurfacing, signing and pavement markings, guardrail and slope protection, drainage pipe and structures and other incidental items.  
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AUTHORIZED FOR LOCAL REPRODUCTION 
MANDATORY USE DATE OF FORM 6/2004 STANDARD FORM 330 (6/2004)  
 
 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 
Michael W. Brown 

13. ROLE IN THIS CONTRACT 
Project Inspector 

14. YEARS EXPERIENCE 
a. TOTAL 

 
23 

b. WITH CURRENT    
     FIRM 

5 
15. FIRM NAME AND LOCATION  DRMP, Inc. (Lakeland, Florida) 
16. EDUCATION  17. CURRENT PROFESSIONAL REGISTRATION  

18. OTHER PROFESSIONAL QUALIFICATIONS  
TIN: B650559700200; Certifications: ACI Concrete Field Testing Technician– Level 1, ACI Concrete Transportation Construction 
Inspector– Level 2, ACI Laboratory Technician - Level 1, CTQP Asphalt Paving Technician -Level 1, CTQP Asphalt Paving Technician -
Level 2, CTQP Concrete Field Testing Technician, CTQP Earthwork Construction Inspection -Level 1, CTQP Earthwork Construction 
Inspection - Level 2, CTQP Drilled Shaft Inspection, CTQP Final Estimates - Level 1, CTQP Pile Driving Inspection, FACE F-Number 
Measurement (Floor Flatness), FDEP Stormwater Management Inspector, FDOT Intermediate Maintenance of Traffic, FDOT Concrete 
Plant Inspector, FDOT Concrete Lab Technician Spec., FDOT Qualified Sampler Technician, FDOT Critical Structures Constructions 
Issues Study Course, IMSA Traffic Signals - Level 1, IMSA Traffic Signals - Level 2, Troxler Nuclear Density Gauge Safety 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION  
Ft. Smith Blvd., Section 2 Roadway Improvements, City of 
Deltona, FL 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2013 
CONSTRUCTION (If applicable) 

2013 
(3) BRIEF DESCRIPTION AND SPECIFIC ROLE  Check if project performed with current firm  
Mr. Brown served as Sr. Inspector for the City of Deltona.  This $4,954,326.53 Roadway project consists of reconstruction of 1.6 
miles of 2 lane rural roadway with a three-lane urban arterial section in this residential area, including replacement of existing water 
mains and sanitary gravity sewer along with the relocation of existing public electric, telephone, CATV and gas utilities. Mr. Brown’s 
duties included reviewing and documenting construction activities, reviewing verification material’s testing, reviewing the 
contractor’s quality control efforts, reviewing erosion control measures and jobsite MOT.  

b. 

(1) TITLE AND LOCATION  
Palm Harbor Parkway Bridge and Seawall Rehabilitation, City 
of Palm Coast, FL 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 
 Ongoing 

CONSTRUCTION (If applicable) 
 Ongoing 

(3) BRIEF DESCRIPTION AND SPECIFIC ROLE  Check if project performed with current firm  
Mr. Brown served as the Senior Inspector on a Locally Administered FDOT ARRA Bridge and Seawall Rehabilitation Project for 
$741,881.69 on Palm Harbor Parkway over the Clubhouse Canal for the City of Palm Coast. Mr. Brown’s duties included 
reviewing and documenting construction activities, reviewing verification material’s testing and LIMS entry, reviewing the 
contractor’s quality control efforts, reviewing erosion control measures and jobsite MOT.  

c. 

(1) TITLE AND LOCATION  
SR 434 Bridge Widening & Bridge Joint Repair , FDOT District 
Five, FL 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 
 2003 

CONSTRUCTION (If applicable) 
 2005 

(3) BRIEF DESCRIPTION AND SPECIFIC ROLE  Check if project performed with current firm  
Mr. Brown served as a Senior Inspector on the SR 434 Bridge Widening and Bridge Joint Repair project. Mr. Brown’s duties 
included reviewing and documenting construction activities, reviewing verification material’s testing and LIMS entry, reviewing the 
contractor’s quality control efforts, reviewing erosion control measures and jobsite MOT. Other work included installation of 
microwave radar vehicle detectors and highway lighting. 

d. 

(1) TITLE AND LOCATION  
Fort Fraser Trail from Fraser Trail to Circle B Bar Reserve, Polk 
County, FL 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 
 2007 

CONSTRUCTION (If applicable) 
 2007 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm  
Mr. Brown served as a Senior Inspector for the Polk County Trails project Fort Fraser Trail from Fraser Trail to Circle B Bar Reserve 
in Polk County. The project consisted of embankment, excavation, pipe and drainage structures, stabilized subgrade, limerock base, 
asphalt pavement, painted pavement markings, single post signs and detectable warning surface. 

e. 

(1) TITLE AND LOCATION (City and State) 
SR 400 at Maitland Blvd., Sinkhole Remediation, FDOT District 
Five, Orange County, FL 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 
 2002 

CONSTRUCTION (If applicable) 
 2002 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm  
Mr. Brown served as a Senior Inspector on the $8.9-million sinkhole remediation and monitoring project on I-4 at Maitland 
Boulevard. This contract consisted of widening of I-4 east bound at Maitland Boulevard, drainage improvements, construction of 
two new ponds, backfill and pressure grouting of a sinkhole, and construction of surcharge embankment contained by a MSE wall. 
Other work included installation of microwave radar vehicle detectors and highway lighting.  
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AUTHORIZED FOR LOCAL REPRODUCTION 
MANDATORY USE DATE OF FORM 6/2004 STANDARD FORM 330 (6/2004)  
 
 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 
Robert M. Heany 

13. ROLE IN THIS CONTRACT 
Project Inspector 

14. YEARS EXPERIENCE 
a. TOTAL 

 
40 

b. WITH CURRENT    
     FIRM 

8 
15. FIRM NAME AND LOCATION  
DRMP, Inc. (Lakeland, Florida) 
16. EDUCATION  17. CURRENT PROFESSIONAL REGISTRATION  

 
18. OTHER PROFESSIONAL QUALIFICATIONS  
TIN: H500773451730; Certifications: ACI Concrete Field Technician Level 1, CTQP Asphalt Paving Technician Level 1, CTQP Asphalt 
Paving Technician Level 2, CTQP Concrete Field Technician Level 1, CTQP Earthwork Construction Inspection Level 1, CTQP Earthwork 
Construction Inspection Level 2, CTQP Final Estimates Level 1, FDEP Stormwater Management, FDOT Intermediate Maintenance of 
Traffic, FDOT Critical Structures Construction Issues Self-Study Course, Troxler Nuclear Density Safety Training, Scheduled Training: 
IMSA Level 1 – February 2013 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION  
Maitland Boulevard Extension (John Land Apopka 
Expressway), Orlando, FL 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2009 
CONSTRUCTION (If applicable) 

2009 
(3) BRIEF DESCRIPTION AND SPECIFIC ROLE  Check if project performed with current firm  
Mr. Heany was the Project Inspector on this $141M new roadway and bridge project.  This work consisted of providing all labor, 
materials, equipment and incidentals necessary to construct approximately 3.9 miles of new limited access roadway (SR 414) from 
east of Hiawassee Rd. in Orlando to SR 429 in Apopka. The work also included reconstruction of local roadways, construction of 
11 new bridges, drainage, roadway lighting, fiber optic network and signing and pavement markings. 

b. 

(1) TITLE AND LOCATION  
SR 429 Part C, Phase II – Turnpike, Orange County, FL 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 
 2006 

CONSTRUCTION (If applicable) 
 2006 

(3) BRIEF DESCRIPTION AND SPECIFIC ROLE  Check if project performed with current firm  
Mr. Heany served as the Project Inspector and subconsultant to HNTB during construction of 2.6 miles of four-lane, divided 
highway (toll road) with 4 bridges and a toll plaza. Responsibilities included inspection, and materials sampling and testing. Project 
cost: $56,199,002.29 

c. 

(1) TITLE AND LOCATION  
FDOT District Five CEI Group 104, Orange & Lake Counties, FL 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 
 2011 

CONSTRUCTION (If applicable) 
 2011 

(3) BRIEF DESCRIPTION AND SPECIFIC ROLE  Check if project performed with current firm  
Mr. Heany served as Project Inspector for CEI Services in Orange and Lake Counties. These projects consisted of widening and 
reconstruction of SR 50 (West of Hancock Road to West of Remington Road in Lake County) from 4 to 6 lanes, milling and 
resurfacing and drainage improvements; completed for $19,382,657.95 in 2011.  Improvements consisted of widening and 
reconstruction of SR 50 (SR 50 to Good Homes Rd. in Orange County) from 4 to 6 lanes; completed for $30,679,913.92 in 
2011. 

d. 

(1) TITLE AND LOCATION  
SR 60 from Eleventh Street to W of Capps Rd, Lake Wales, FL 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 
 On-going 

CONSTRUCTION (If applicable) 
 On-going 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm  
Mr. Heany is currently serving as the Project Inspector for this 1.87 mile project consisting of median improvements by deleting 
existing shared turn lane and installing Type A curb, grassed median, 4’ concrete traffic separator, and Left turn lanes, construction 
of bulb-outs, sidewalk, ADA compliant curb cut ramps, gravity walls, and aluminum pipe guardrail at side street locations, 
installation of drilled shafts, new mast arms, signal controllers, underground conduit, pull and junction boxes, pedestrian detectors 
and inductive traffic loops for signalization improvements, and installation of single column ground signs. 

e. 

(1) TITLE AND LOCATION (City and State) 
Palm Coast Parkway (SE) Resurfacing (Old Kings Rd to  
Palm Harbor Parkway), Palm Coast, FL 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 
 2010 

CONSTRUCTION (If applicable) 
 2010 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm  
Mr. Heany served as the Project Inspector providing CEI services for Palm Coast Parkway (SE) Resurfacing that included Milling and 
Resurfacing of 1.8 miles of Palm Coast Parkway with FC 12.5 with new thermoplastic pavement markings.  Roadway work also 
included the replacement of existing traffic signal loops, guardrail replacement, and upgrade of existing curb and sidewalk to current 
ADA standards. Project cost: $289,999.60 
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STANDARD FORM 330 (6/2004) 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

 
Jason Manning, PE 

 
Materials Testing 

a. Total 

20 
b. With Current Firm 

20 

15. FIRM NAME AND LOCATON (City and State) 

Ardaman & Associates, Inc., Cocoa, Florida 

16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline) 
 
B.S., Environmental Engineering, University of Florida, 1993 

Florida Professional Engineer, No. 53265 
Louisiana Professional Engineer, No. 34592 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 
Member of FES and FICE 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Continuing Services Contract for Brevard County, Florida 
Geotechnical Engineering Services (Construction Materials Testing 
and Environmental Assessments) 

PROFESSIONAL 
SERVICES 

2012-2015 

CONSTRUCTION (if 
applicable) 

 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firms 

Mr. Manning has served as Task Manager and Project Manager for this ongoing contract with Brevard County since 1997.  
The work includes subsurface explorations, construction materials testing and environmental services on a variety of County 
infrastructure projects. 

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Continuing Services Contract for the City of Cocoa; Cocoa, Florida 
Geotechnical Engineering Services 

PROFESSIONAL 
SERVICES 

2012-2015 

CONSTRUCTION (if 
applicable) 

 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firms 

Mr. Manning serves as contract manager and project manager for this ongoing contract with the City of Cocoa. The work 
included subsurface explorations, construction materials testing and environmental services on a variety of public works and 
infrastructure projects. This contract was recently awarded the end of 2011 for a 3-year term. 

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

 
Sebastian River Dredging, Brevard County, Florida 

PROFESSIONAL 
SERVICES 

2007 

CONSTRUCTION (if 
applicable) 

 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firms 

Ardaman performed concrete testing in the materials containment area. 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Proposed Stormwater Retention Pond; Port St. John, Brevard 
County, Florida 

PROFESSIONAL 
SERVICES 

1999 

CONSTRUCTION (if 
applicable) 

 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firms 

Mr. Manning served as project manager for this Phase I Environmental Assessment of a proposed County-owned retention 
pond site. 

e. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

St. Johns River Water Management District, Continuing 
Geotechnical Engineering, Construction Testing/Inspection, 
Environmental Sciences, Dredging Support and Coastal 
Engineering Services Contract, Florida 

PROFESSIONAL 
SERVICES 

2008-2014 

CONSTRUCTION (if 
applicable) 

 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firms 

Mr. Manning was a project engineer on this continuing contract, which includes geotechnical engineering and testing services 
on various District projects such as dikes, treatment basins, canals and drainage structures.  Mr. Manning has worked on the 
following SJRWMD drainage projects in particular: Broadmoor Marsh, C-1 North Levee, and Crane Creek Dredging. 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT  

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20, EXAMPLE PROJECT KEY NUMBER 
 

1 
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 

SR 417 Lake Nona Interchange – CEI Services, Orange County, 
Florida 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2006 2006 
23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME C. POINT OF CONTACT TELEPHONE NUMBER 

Lake Nona Properties Charlie Luscuskie 407.816.6687 
24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

 
DRMP provided Construction Engineering and Inspection during construction of full diamond interchange with 4 ramps, two 
bridges, one over SR 417 and one over OUC Railroad, retention pond construction, water, sewer, reclaimed water, underground 
electric distribution, and telephone utility construction, highway lighting and signage, hardscape and landscaping with irrigation, and 
two (2) ramp toll plazas.  Project total: $19,675,000 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. (1) Firm Name (2) FIRM LOCATION (City and State) (3) ROLE 

DRMP Orlando, Florida Prime Firm 

STANDARD FORM 330 (6/2004) 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT  

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20, EXAMPLE PROJECT KEY NUMBER 
 

2 
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 

Goldenrod Road Extension, Orange County, Florida 
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2003 2003 
23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME C. POINT OF CONTACT TELEPHONE NUMBER 

Orlando-Orange County Expressway 
Authority 

Ben Dreiling, PE 407.690.5313 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

 
This new 2.5 mile limited access highway was constructed on new alignment from north of SR 528 (Beachline Expressway) to north 
of SR 15 (Hoffner Avenue) in Orange County.  Improvements included clearing and grubbing, subsoil excavation, embankment, 
drainage, pond construction, highway lighting, sanitary sewer, lift station and wet well, waterline, and traffic signalization. DRMP 
performed all Construction Engineering and Inspection services during construction including project coordination, contract 
administration, materials sampling and testing, and construction inspection for this project for the Orlando-Orange County 
Expressway Authority. Project cost: $8,896,181.70 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. (1) Firm Name (2) FIRM LOCATION (City and State) (3) ROLE 

DRMP Orlando, Florida Prime Firm 

STANDARD FORM 330 (6/2004) 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 

QUALIFICATIONS FOR THIS CONTRACT  
(Present as many projects as requested by the agency, or 10 projects, if not specified. 

Complete one Section F for each project.) 

20, EXAMPLE PROJECT KEY NUMBER 
 

3 
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 

Maitland Boulevard Extension (John Land Apopka Expressway), 
Orlando, Florida 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2009 2009 
23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME C. POINT OF CONTACT TELEPHONE NUMBER 

Orlando-Orange County Expressway 
Authority 

Ben Dreiling, PE 407.690.5313 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

 
DRMP was retained by the Orlando-Orange County Expressway Authority to provide full service construction management and 
inspection on this $141M new roadway and bridge project.  This work consists of providing all labor, materials, equipment and 
incidentals necessary to construct approximately 3.9 miles of new limited access roadway (SR 414) from east of Hiawassee Road in 
Orlando to west of SR 429 in Apopka.  The work also includes reconstruction of local roadways, construction of 11 new bridges, 
drainage, roadway lighting, fiber optic network and signing and pavement markings in Orange County, Florida. 
 

• Type of Project: Limited Access Toll Road in Orlando, Florida 
• Location of Project : From east of Hiawassee Road in Orlando to west of SR 429 on Apopka, Florida 
• Size of Project:  $141M 

 Pass through Orange County deep well field and water plant 
 $150M of work to be completed in 27 months 
 430,000 SF of Mechanically Stabilized Earth Wall 
 Relocation of 54” Water Mains 
 4.0 Million CY of embankment 

• Services Provided: Construction Engineering and Inspection 
• Innovative Approach: Electronic Pile Book 
• Quality Control Measures:  In House Oversight 
• Cost Control Measures:  DRMP CEI Monitoring Systems 
• Schedule Control Measures:  Primavera P3 
• Change Orders:   
• Permitting:  US Army C.O.E., FDEP 
• Special Project Issues (public involvement, interagency coordination, etc.) 

 
 

 
 
 
 
 
 
 
 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. (1) Firm Name (2) FIRM LOCATION (City and State) (3) ROLE 

DRMP Orlando, Florida Prime Firm 

STANDARD FORM 330 (6/2004) 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 

QUALIFICATIONS FOR THIS CONTRACT  
(Present as many projects as requested by the agency, or 10 projects, if not specified. 

Complete one Section F for each project.) 

20, EXAMPLE PROJECT KEY NUMBER 
 

4 
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 

SR 520 Water Transmission Main, Phase I & II - CEI Services, Cocoa, 
Florida 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2004 2004 
23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME C. POINT OF CONTACT TELEPHONE NUMBER 

City of Cocoa Everett Wegerif, PE 321.639.7665 
24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

 
The City of Cocoa contracted with DRMP during construction and installation of a new 54” PCCP Concrete Water Line from the 
Water Treatment Facility to I-95 in Brevard County. DRMP was responsible for field inspection of the new water line, verification of 
pressure testing, verification of As-Built Drawings prepared by the Contractor, and coordination of all bacteriological testing 
required. Inspection also included associated improvements including: pavement restoration, guardrail restoration, grading and 
excavation, concrete sheet pile wall construction, and bridge construction for the 54” crossing of the St. John’s River on SR 520.   

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. (1) Firm Name (2) FIRM LOCATION (City and State) (3) ROLE 

DRMP Orlando, Florida Prime Firm 

STANDARD FORM 330 (6/2004) 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 

QUALIFICATIONS FOR THIS CONTRACT  
(Present as many projects as requested by the agency, or 10 projects, if not specified. 

Complete one Section F for each project.) 

20, EXAMPLE PROJECT KEY NUMBER 
 

5 
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 

SR 429 CEI Services, Orange County, Florida 
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2003 2006 
23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME C. POINT OF CONTACT TELEPHONE NUMBER 

Orlando-Orange County Expressway 
Authority 

Ben Dreiling, PE 407.690.5313 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

 
DRMP was retained by the OOCEA to provide full service construction management and inspection on this $70M new roadway and 
bridge project. This new project included 8.5 miles of new roadway from CR 535 to Seidel Road in Orange County. Construction 
also included 24 bridge structures, a mainline express toll plaza, 2 ramp toll plazas, a new interchange at Malcolm Road, and 
interchange improvements at CR 535 and Schofield Road Additional work included new construction with clearing and grubbing, 
roadway excavation and embankment, drainage, pond excavation, stabilization, base construction, superpave asphalt, waterline 
construction, fiber-optic installation, RE wall construction and bridge construction. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. (1) Firm Name (2) FIRM LOCATION (City and State) (3) ROLE 

DRMP Orlando, Florida Prime Firm 

STANDARD FORM 330 (6/2004) 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 

QUALIFICATIONS FOR THIS CONTRACT  
(Present as many projects as requested by the agency, or 10 projects, if not specified. 

Complete one Section F for each project.) 

20, EXAMPLE PROJECT KEY NUMBER 
 

6 
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 

FDOT District Five CEI Group 104, Orange & Lake Counties, Florida 
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2011 2011 
23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME C. POINT OF CONTACT TELEPHONE NUMBER 

FDOT – District 5 Christina Knox 386.943.5513 
24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

 
• SR 50 from West of Hancock Road to West of Remington Road (Lake County, Florida): 
      The improvements under this construction $19,382,657.95 project consisted of widening and reconstruction of SR 50 

(West Colonial Drive) from four lanes to six lanes. Other improvements include milling and resurfacing, shifting the 
intersection of Oakland Avenue and SR 50 to the east, and drainage improvements.  This project was completed in 2011. 

 
• SR 50 from Good Homes Road to Pine Hills Road (Orange County, Florida): 
      DRMP provided contract administration and inspection services on this 3.6 mile project. The improvements under this 

$30,679,913.92 contract consisted of widening and reconstructing SR 50 from four lanes to six lanes, from Good Homes 
Road to Pine Hills Road. Additional scope of work includes the widening of Good Homes Road from two lanes to four 
lanes, from SR 408 to 1000’ North of SR 50. The project also included three JPA contracts, two with Orange County and 
one with OUC, to replace water and sewer mains throughout the corridor. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. (1) Firm Name (2) FIRM LOCATION (City and State) (3) ROLE 

DRMP Orlando, Florida Prime Firm 

STANDARD FORM 330 (6/2004) 
 



Page 37 

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT  

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20, EXAMPLE PROJECT KEY NUMBER 
 

7 
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 

 SR 60 from Eleventh Street to W of Capps Rd, Lake Wales, Florida 
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

On-going On-going 
23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME C. POINT OF CONTACT TELEPHONE NUMBER 

FDOT - District One Tim Dewitz 863.519.4111 
24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

 
Project consists of median improvements by deleting existing shared turn lane and installing Type A curb, grassed median, 4’ 
concrete traffic separator, and left turn lanes, construction of bulb-outs, sidewalk, ADA compliant curb cut ramps, gravity walls, and 
aluminum pipe guardrail at side street locations, installation of drilled shafts, new mast arms, signal controllers, underground 
conduit, pull and junction boxes, pedestrian detectors and inductive traffic loops for signalization improvements, and installation of 
single column ground signs. Thermoplastic striping was also installed. 
 

• Project was located along 1.87 miles of SR 60 between 11th St. and a point West of Capps Rd. East of Lake Wales. 
 

• Project was a Streamlined Hybrid type, with reduced Verification testing frequencies for Earthwork, Sub grade, Base, and 
Concrete. Asphalt production and roadway construction was also accepted by FDOT with limited Contractor QC 
requirements due to production and placement of less than 2000 tons of FC  type asphalt within project limits per Standard 
Specification #334-5.1.2. 

 
• Contractor (Better Roads) Quality Control was performed by Nodarse for Earthwork and Concrete, and Better Roads for 

asphalt paving. 
 
• A change order was issued in the form of a Unilateral Payment for the amount of $4,135.24 to construct an additional turn 

lane on the project. 
 

• Contractor exceeded allowable contract time of 130 days to complete project. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. (1) Firm Name (2) FIRM LOCATION (City and State) (3) ROLE 

DRMP Orlando, Florida Prime Firm 

STANDARD FORM 330 (6/2004)  
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20, EXAMPLE PROJECT KEY NUMBER 
 

8 
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 

Fort Smith Blvd. Section 2 Roadway Improvements, 
Deltona, Florida 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2013 2013 
23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME C. POINT OF CONTACT TELEPHONE NUMBER 

City of Deltona Gerald Chancellor, PE, City Engineer 386.878.8998 
24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

 
DRMP provided construction administration, shop drawing review, construction scheduling review and inspection services for the 
roadway improvements of Fort Smith Boulevard from the intersection of Providence Boulevard to just east of Primrose Terrace. This 
project includes the reconstruction of 1.65 miles of existing two-lane “rural section” roadway on Fort Smith Boulevard to a new 
three-lane “urban section” roadway. Also included in this project is the reconstruction of approximately 500 feet of Normandy 
Boulevard including curb & gutter, bicycle lanes and a 5 foot wide concrete sidewalk.  Existing Water Mains were replaced for the 
full length of the project and 2,260’ of Sanitary Gravity Sewer was replaced.  Existing Overhead Electric, Telephone, CATV and Gas 
Public Utilities were relocated during construction.  Additional areas of note are: 

• Permitting: Gopher tortoise permit, eagle permit at ponds   
• Special Project Issues: Residential houses on both sides of Fort Smith Blvd.  Relocate FPL and Progress Energy power 

poles, AT&T telephone cables and Brighthouse cable prior to construction.  
• Public Information: DRMP printed flyers and Right of Entry forms mailed to all residents and property owners for the town 

hall meeting conducted by the City of Deltona City Engineer. DRMP Inspector went door to door to talk to the 
homeowners driveway improvements, signing of the Right of Entry, taking pictures of existing conditions (house, driveway, 
lawn).  Inspector also coordinated the protection of eagle and tortoise during pond excavation. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. (1) Firm Name (2) FIRM LOCATION (City and State) (3) ROLE 

DRMP Orlando, Florida Prime Firm 

STANDARD FORM 330 (6/2004)  
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20, EXAMPLE PROJECT KEY NUMBER 
 

9 
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 

Palm Coast Parkway (SE) Resurfacing (Old Kings Rd to  
Palm Harbor Parkway), Palm Coast, Florida 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2010 2010 

23. PROJECT OWNER’S INFORMATION 
a. PROJECT OWNER b. POINT OF CONTACT NAME C. POINT OF CONTACT TELEPHONE NUMBER 

City of Palm Coast Donald Schrager 386.986.3798 
24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

 
DRMP provided Construction Engineering & Inspection services for the Palm Coast Parkway (SE) resurfacing project. This project 
included the milling and resurfacing of 1.8 miles of Palm Coast Parkway with FC 12.5 with new thermoplastic pavement markings. 
Roadway work included the replacement of existing traffic signal loops, guardrail replacement, and an upgrade of the existing curb 
and sidewalk to current ADA standards. This was a Locally Administered Florida Department of Transportation project with Federal 
Aid under the American Recovery and Reinvestment Act of 2009.  
Project cost: $289,999.60 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. (1) Firm Name (2) FIRM LOCATION (City and State) (3) ROLE 

DRMP Orlando, Florida Prime Firm 

STANDARD FORM 330 (6/2004)  
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20, EXAMPLE PROJECT KEY NUMBER 
 

10 
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 

Waring Rd. Extension, Lakeland, Florida PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2010 2010 

23. PROJECT OWNER’S INFORMATION 
a. PROJECT OWNER b. POINT OF CONTACT NAME C. POINT OF CONTACT TELEPHONE NUMBER 

City of Lakeland Greg James 863.834.8040 
24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

 
DRMP provided Construction Inspection services for the following: 
Waring Road Extension is 5/8 Mile of New Roadway Alignment from the existing termination at Medulla Road south to W. Pipkin Road.  
The work includes reconstruction of a portion of existing Waring Road and the Intersection Medulla Road sidestreet.  Construction 
Engineering and Inspection services include coordination with adjacent property owners, constructing both temporary and permanent fence 
prior to beginning roadway construction to maintain livestock security.  Embankment, retention pond and storm drainage pipe and 
structures with the extension of existing quad barrel 7x11 concrete box culvert in Poley Creek, stabilization, curb & gutter, roadway base 
including both limerock base and asphalt base course options.  Coordination with Lakeland Water for 16” water main relocation, including 
removal of existing AC Pipe; as well as coordination with Lakeland Electric for Transmission and Distribution Electric Relocations, along 
with Verizon Telephone and Brighthouse Networks CATV relocations. Project cost: $1,977,208.18 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. (1) Firm Name (2) FIRM LOCATION (City and State) (3) ROLE 

DRMP Orlando, Florida Prime Firm 

STANDARD FORM 330 (6/2004) 
 



G. KEY PERSONNEL PARTICIPATION IN EXAMPLE PROJECTS 

26. NAMES OF KEY PERSONNEL  
(From Section E, Block 12) 

27. ROLE IN THIS CONTRACT 
(From Section E,  

Block 13) 

28. EXAMPLE PROJECTS LISTED IN SECTION F 
(Fill in “Example Projects Key” section below before completing table. Place 

“X” under project key number for participation in same or similar role.) 
1 2 3 4 5 6 7 8 9 10 

Mark E. Puckett, PE Senior Project Engineer X X  X X  X X X X 
Jose A. Chaves, EI Project Engineer           
Alan G. Norris Project Administrator X  X  X X     
Robert M. Heany Project Inspector   X  X X X  X X 
Michael Brown Project Inspector   X   X X X X  
            
            
            
            

            

            

            

            

            

            

            

            

            

            

29. EXAMPLE PROJECTS KEY 

NO. TITLE OF EXAMPLE PROJECT (FROM SECTION F) NO. TITLE OF EXAMPLE PROJECT (FROM SECTION F) 

1 SR 417 Lake Nona Interchange – CEI Services 6 FDOT District Five CEI Group 104 

2 Goldenrod Road Extension 7 SR 60 from Eleventh Street to W of Capps Rd. 

3 
Maitland Boulevard Extension (John Land Apopka 
Expressway) 

8 Fort Smith Blvd. Section 2 Roadway Improvements 

4 
SR 520 Water Transmission Main, Phase I & II - CEI 
Services 

9 
Palm Coast Parkway (SE) Resurfacing (Old Kings Rd to Palm 
Harbor Parkway) 

5 SR 429 CEI Services 10 Waring Rd. Extension 
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STANDARD FORM 330 (6/2004) 

H. ADDITIONAL INFORMATION 

30. PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY. ATTACH ADDITIONAL SHEETS AS NEEDED. 
 
 
DRMP, Inc. has been in business since 1977 as a multi-discipline firm serving clients in the public, private and industrial sectors in 
the development of infrastructure for the community-at-large. We currently have 13 office locations spread strategically across the 
southeastern United States. Our broad range of services and expertise include the areas of: 
 General Civil Engineering 
 Transportation Engineering and Planning  
 Ecological Services 
 Utilities Engineering 
 Stormwater/Water Resources 
 Structural Engineering 
 Survey and Mapping 
 Construction Engineering Inspection  
 
Our staff is capable of managing a project from the early planning stages through design and into construction administration. 
Founded on a standard of excellence, our growth and success is based on our commitment to tailor our multi-discipline services to 
effectively develop quality design solutions that are cost effective and delivered within the agreed upon timeframe. Today, DRMP is 
ranked among Engineering News-Record’s “Top 500 Design Firms” in the United States. 

 
I.   AUTHORIZED REPRESENTATIVE 
The foregoing is a statement of facts. 

31. SIGNATURE 
 
 
 

32. DATE 
 
January 8, 2014 

33. NAME AND TITLE 
 
Mark E. Puckett, PE, Vice President-in-Charge/Senior Project Engineer 
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AUTHORIZED FOR LOCAL REPRODUCTION 
MANDATORY USE DATE OF FORM 6/2004 STANDARD FORM 330 (1/2004) PAGE 43 
 

ARCHITECT – ENGINEER   QUALIFICATIONS 1. SOLICITATION NUMBER (If any) 
 

PART II – GENERAL QUALIFICATIONS 
(If a firm has branch offices, complete for each specific branch office seeking work.) 

2a. FIRM (OR BRANCH OFFICE) NAME 
DRMP, Inc. 

3. YEAR 
ESTABLISHED 

1977 

4. DUNS 
NUMBER 

092710326 
2b. STREET  
941 Lake Baldwin Lane  

5. OWNERSHIP 
a. TYPE Corporation 

2c. CITY  Orlando 2d. STATE FL 2e. ZIP CODE 32814 b. SMALL BUSINESS STATUS    N/A 
6a. POINT OF CONTACT NAME AND TITLE Wayne D. Chalifoux, P.E., President 7. NAME OF FIRM (If block 2a is a 

branch office) N/A 6b. TELEPHONE NUMBER 407-896-0594 6c. E-MAIL ADDRESS marketing@drmp.com 
8a. FORMER FIRM NAME(S) (If any) 8b.YR 

ESTABLISHED 
8c. DUNS 
NUMBER 

Dyer, Riddle, Mills & Precourt, Inc   1977 092710326 

9. EMPLOYEES BY DISCIPLINE 10. PROFILE OF FIRM’S EXPERIENCE AND 
ANNUAL AVERAGE REVENUE FOR LAST 5 YEARS 

a. 
Function 

Code 
b. Discipline 

c. No. of Employees 
a. 

Profile 
Code 

b. Experience 

c. 
Revenue 

Index 
Number 

(see below) 
(1) FIRM (2) 

BRANCH 

02 Administrative 50 39 B02 Bridges 7 
08 CADD Technician 19 10 C08 Codes, Standards; Ordinances 4 
12 Civil Engineer 22 12 C10 Commercial Building (low rise), Shopping Centers 6 
15 Construction Inspector 34 6 C14 Conservation & Resource Mgmt. 2 
19 Ecologist 1 1 C15 Construction Management 6 
24 Environmental Scientist 3 3 E01 Ecological & Archeological Investigations 3 

38 Land Surveyor 11 5 E09 Environmental Impact Studies, Assessments or 
Statements 6 

47 Planner:  Urban/Regional 1 1 H07 Highways, Streets, Airfield Paving, Parking Lots 8 
48 Project Manager 10 6 H09 Hospitals` & Medical Facilities 5 
57 Structural Engineer 11 11 H10 Hotels; Motels 5 
60 Transportation Engineer 39 24 H11 Housing (Residential, Multi-Family, Apts, Condos) 5 
62 Water Resources Engineer 12 5 I06 Irrigation, Drainage 6 

 Other Employees (Engineer Intern) 6 1 L06 Lighting (Exteriors:  Streets) 4 
 Other Employees (Field Survey)  41 14 O01 Office Buildings; Industrial Parks 4 
    P05 Planning (Community, Regional, Areawide & State) 2 
    P06 Planning (Site, Installation & Project) 6 
    R04 Recreation Facilities (Parks, etc.) 6 
    R11 Rivers, Canals:  Waterways, Flood Control 5 
    S09 Structural Design; Special Structures 2 
    S10 Surveying; Platting; Mapping; Flood Plain Studies 5 
    S13 Stormwater Handling & Facilities 5 
    T03 Traffic & Transportation Engineering 6 
    U02 Urban Renewals; Community Development 2 
    W02 Water Resources, Hydrology, Ground Water 6 
    W03 Water Supply, Treatment & Distribution 5 
 Total 260 138 Z01 Zoning, Land Use Studies 2 

 

11.  ANNUAL AVERAGE PROFESSIONAL PROFESSIONAL SERVICES REVENUE INDEX NUMBER 
SERVICES REVENUES OF FIRM FOR LAST 3 YEARS 

(Insert revenue index number shown at right) 
1. 
2. 
3. 
4. 
5. 

Less than $100,000 
$100,000 to less than $250,000 
$250,000 to less than $500,000 
$500,000 to less than $1 million 
$1 million to less than $2 million 

6. 
7. 
8. 
9. 

10. 

$2 million to less than $5 million 
$5 million to less than $10 million 
$10 million to less than $25 million 
$25 million to less than $50 million 
$50 million or greater 

a. Federal Work 1 
b. Non-Federal Work 8 
c. Total Work 9 

12. AUTHORIZED REPRESENTATIVE 
The foregoing is a statement of facts. 

a. SIGNATURE b. DATE  January 9, 2014 
c. NAME AND TITLE  Wayne D. Chalifoux, PE, President 
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Past Performance  

PROJECT EXPERIENCE  
DRMP, Inc.’s staff has multiple years of experience in providing construction administration and inspection of water main 
type projects. Our staff has provided services for these type of projects separately and also as a portion of work completed 
under major roadway projects. Specifically, our staff will:  
 
Mark E. Puckett, PE, Senior Project Engineer, has served in a similar role providing contract administration and 
inspection services of similar water main projects. Mr. Puckett’s role will be to oversee our contract administration and 
inspection CEI staff; review all BT testing of the completed system, review all as-Built Plans, and provide a final certification 
for the completed water main system to the State of Florida Department of Health.  
 
Jose A. Chaves, EI has 3 years of Construction Project Management experience with the Cities of Altamonte Springs and 
Casselberry. He has managed projects from conception, through design, and into construction. These projects have 
included roadway construction, lift station rehabilitation, sewer and water main replacement, infrastructure programs, and 
neighborhood improvement projects. Having worked on several water main projects, he has been responsible for shop 
drawing review and materials acceptance. Mr. Chaves will assist our on-site construction CEI staff with shop drawing 
reviews, plan interpretation, and design acceptability during construction of these planned improvements.  
 
Alan G. Norris, Project Administrator, has also served in a similar role providing contract administration and inspection 
services of water main projects. Mr. Norris has served on multiple water main type projects as part of major roadway and 
toll plaza improvement projects. He will perform day-to-day contract administration and supervise our on-site project 
Inspector. Mr. Norris will coordinate construction activities with the construction Contractor; perform utility coordination 
and assist with resolution of utility type conflicts during construction; review RFI’s, materials submittals, and assist with plan 
interpretation; provide recommendations of any request for Contractor change orders, additional costs or time submittals, 
and contractor pay request. He will visit the site regularly to coordinate with our Project Inspector and verify materials, 
testing and inspection services are provided in accordance with the contract.  
 
Michael Brown, Senior Inspector has 23 years of experience in performing construction engineering and inspection on 
various construction projects. His areas of responsibility include: inspection of construction activities, project coordination 
with Contractor’s field personnel, project final measurement preparation and documentation, density log book preparation 
and documentation, materials sampling and testing and general project coordination on various projects including water 
main construction. Michael recently served as the Project Inspector for the City of Deltona’s Fort Smith Boulevard Section 
2 Roadway Improvements project, which included construction of new water mains and removal of the old water mains, 
replacement of the existing sewer mains between Providence Blvd. and Merrick Drive and multiple other miscellaneous 
improvements. 
 
Robert M. Heany, Project Inspector, has over 40 years of construction inspection experience including serving over 28 
years as an Inspector for the Howard County, Maryland Department of Public Works where his responsibilities included 
inspection and testing of water and sewer development projects, pressure testing, earthwork backfill testing, concrete 
construction, and asphalt roadways. Mr. Heany understands his role as an Inspector is to verify the work is completed in 
reasonable conformity with the contract plans and specifications.  
  
DRMP CEI staff experience with respect to replacing Water Mains, or similar type projects, includes: 
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Key 
Personnel:  

Project Name & Description of Work Performed: Contact: 

Mark E. 
Puckett, PE 

1. SR 417 Lake Nona Interchange-New Water and Sewer Main 
from Bogey Creek Road to SR 417 Ramp Toll Plazas.  

2. Goldenrod Road Extension-New Water, Reclaimed Water and 
Sewer Main from SR 15 Hoffner Road to SR 528.  

3. SR 520 Water Transmission Main, Phase I & II - From I-95 to 
CR 520.   

4. SR 429 (Western Expressway)-New Water and Sewer Main from 
Mcormick Road to new Independence Mainline Toll Plaza. 

5. North Winter Park Drive Phase II-Water main, sanitary sewer 
main and reclaimed water main installation. 

1, 2 & 4 - Ben Dreiling, PE 
OOCEA 

 
3 - Everett Wegerif, PE 

City of Cocoa 
 

5 - Mark Gisclar, PE 
City of Casselberry 

 
 

Jose A. 
Chaves, EI 

1. West Town Parkway Extension-Project Manager for 20” RWM, 
12” WM and gravity sewer construction.    

2. Spring Lake Road Force Main-Project Manager for the 
replacement of a 24” sanitary sewer force main. 

3. North Winter Park Drive Phase II-Water main, sanitary sewer 
main and reclaimed water main installation. 

4. Tanglewood Water Main Replacement-Construction of HDPE 
water main included testing and disinfection of system.  

1 & 2 - Ed Torres, PE,  
LEED AP 

City of Altamonte Springs 
 

3 & 4 - Mark Gisclar, PE 
City of Casselberry 

Alan G. Norris 

1. SR 429 (Western Expressway)-New Water and Sewer Main from 
Mcormick Road to new Independence Mainline Toll Plaza. 

2. SR 50 from West of Avalon Road to SR 429 (410983-1-52-
01)-New Water and Sewer Main during roadway widening.  

3. Maitland Boulevard Extension (John Land Apopka Expressway)-
New Water and Sewer Main from Mcormick Road to new 
Independence Mainline Toll Plaza. 

4. Orange County Water Main Improvements (414-210A)-New 
24”, 36” & 54” Water Mains Adjacent to SR 414 from 2000’ 
West of Lakeville Road to Hiawassee Road. 

1, 3 & 4 -  Ben Dreiling, PE 
OOCEA 

 
2 - Todd Womick, PE 
FDOT District Five, 

Orlando Construction 
 

Michael W. 
Brown 

1. Fort Smith Road-New Water and Sewer Main 
2. North Winter Park Drive Phase II-Water main, sanitary sewer 

main and reclaimed water main installation. 

1 - Gerard Chancellor 
City of Deltona 

 
2 - Mark Gisclar, PE 
City of Casselberry 

Robert M. 
Heany 

1. SR 429 (Western Expressway)-New Water and Sewer Main from 
Mcormick Road to new Independence Mainline Toll Plaza. 

2. SR 50 from West of Avalon Road to SR 429 (410983-1-52-
01)-New Water and Sewer Main during roadway widening.  

3. Maitland Boulevard Extension (John Land Apopka Expressway)-
New Water and Sewer Main from Mcormick Road to new 
Independence Mainline Toll Plaza. 

4. SR 50 from Good Homes Road to Pine Hills Road-New Water 
and Sewer Main during roadway widening.  

1 & 3 - Ben Dreiling, PE 
OOCEA 

 
2 & 4 - Todd Womick, PE 

FDOT District Five, 
Orlando Construction 
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CLIENT REFERENCES 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
FIVE YEAR LITIGATION HISTORY 
DRMP, Inc. has never been the subject of an investigation conducted by a regulatory or professional licensing board. 
 
DRMP has been subject to legitimate, frivolous, and harassment lawsuits as a result of our actions or inactions in the 34-
year course of the practice of our business. However, no litigation has occurred involving contractual issues. The following 
provides a detailed explanation of suits that occurred within the last five years. 
 
Fort Fraser Trail, City of Lakeland, Florida: DRMP was named a co-defendant in two lawsuits brought against a government 
body, a contractor and an engineering company. The suits involved a bicycle accident in which the plaintiffs claimed injury 
as a result of collision with a bollard which was placed on the trail to deter automobile/truck traffic from entering the trail. 
DRMP claimed no responsibility in these cases, as the bollards were not indicated on the design drawings and were added 
by the City at a later date. These lawsuits were settled out of court in May 2009 and December 2010. 
 
Beardall Avenue, Seminole County Florida: The Contractor for this project installed an asphaltic concrete base and surface 
course on the roadway that was out of specification. DRMP and Seminole County required the Contractor to remove the 
base and surface courses and replace with the specified design. The Contractor claimed that DRMP should have advised 
him of the error during the paving process and sought reimbursement for his cost. DRMP disputed this claim. This lawsuit 
was settled out of court in May 2009. 
 
Western Beltway, Part C, Section 24, Florida Turnpike Enterprise (FTE): FTE notified DRMP as to a conflict in the required 
clearance elevation of the Indian Creek Boulevard Bridge on SR 429. The conflict was corrected by lowering the roadway 
beneath the bridge. The FDOT has filed a claim against DRMP to cover the cost of lowering the roadway.  DRMP is 
disputing the claim, as the bridge design built by an outside party was intended to go over the DRMP roadway design. 
Issues include use of conflicting datum. 
 
Courtney Village Apartments, Contravest: DRMP was named in a lawsuit brought against it by a private land developer/ 
construction company. The suit alleged design errors of the site work of an apartment complex in Lake County caused cost 
overruns to the cost of the project. DRMP disputed this claim. This lawsuit was settled out of court in December 2009. 
 
SR 78/SR 29, Glades County, FL, Florida Department of Transportation: DRMP was named as a co-defendant in a lawsuit 
brought against a general contractor and an engineering company. The suit involved wrongful death caused by a drunken 
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driver in a construction zone. The suit alleged that temporary rumble strips should have been placed on the roadway during 
construction. DRMP disputed this claim. The lawsuit was settled out of court in January 2012. 
 
Wal-Mart, Highlands County, Florida, Wal-Mart Stores, Inc.: A lawsuit was filed against DRMP by Wal-Mart Stores, Inc. 
The claim alleged design errors and delays. DRMP disputed the claim. The lawsuit was settled out of court in April 2011. 
 
Lake Forest Subdivision, Seminole County, Florida, NTS Development Company: In 2007 the Homeowners Association of 
a subdivision filed a lawsuit against the developer of the subdivision claiming errors in design, construction, and 
maintenance of infrastructure. As one of the consultants on this project, the Developer brought DRMP into the lawsuit in 
2010. DRMP disputed the claims. The lawsuit was settled out of court in March 2011. 

 
Del Prado Boulevard, City of Cape Coral, Florida: DRMP has been named as a co-defendant in a lawsuit brought against a 
general contractor and subcontractors in a case involving a traffic accident in a construction work zone.  DRMP prepared a 
Traffic Control Plan for the phased roadway widening project. The lawsuit alleges negligence on the part of all defendants. 
DRMP is disputing this claim. 
 
We are aware of no other current or pending litigation to which DRMP is a party. 
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Location 
OFFICE LOCATION 
DRMP is Local! We believe our 13 office locations and over 260 professionals enable us to provide multi-discipline 
services to our clients in the most efficient and cost-effective manner possible. Our project teams are assembled from 
DRMP's entire pool of professional staff. These teams can rely on the complete support and resources of the firm, and our 
over 36 years of consulting experience. DRMP is responsive and committed to our clients. We are an established firm 
whose staff is never more than a phone call or short trip away whenever needed, and our resources and offices are here for 
the long haul.  
 
For this important contract, DRMP will utilize staff from our corporate headquarters in Orlando, where our CEI 
Department is located.  If necessary, our Gainesville, Lakeland and Tampa offices will provide support services. 
 
Our Orlando office is less than 32 miles (35 minutes) away from the Project Site!  

 
 
All proposed DRMP key personnel shown on the organization chart in Tab 4 reside in our Orlando office and are ready to 
start work immediately. 
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Required Forms 
PROPOSER’S CONTACT INFORMATION FORM
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PROPOSER’S CERTIFICATION FORM
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DRUG FREE WORKPLACE FORM
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PUBLIC ENTITY CRIMES FORM
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PUBLIC ENTITY CRIMES FORM
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 

Page 56 
 

HOLD HARMLESS AND INDEMNITY AGREEMENT
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CONFLICT OF INTEREST DISCLOSURE FORM
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FIRM AND INDIVIDUAL LICENSES
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ADDENDUM ACKNOWLEDGMENT
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